o TOWN OF KENTLAND
_ | COMMONWEALTH". WATER WORKS IMPROVEMENTS PROJECT
4 SHCGINEERS, INC. DIVISION "A" - WATER SYSTEM IMPROVEMENTS PROJECT
BID TABULATION
" Tabulation of Bids Received: January 18, 2012
Prepared by: N. Patterson
F & K Caonstruction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W. 150 S. 3640 Nicholson Road 9896 West 300 North
' Flora, IN 46929 Fowlerville, M| 48836 Michigan City, IN 46360
Form No. 96 w/Non-Collusion Affidavit Yes Yes Yes
Bid Bond ' Yes Yes Yes
Acknowledgment of Addenda Received (1) Yes Yes ) Yes
Financial Statement Yes Yes Yes [2]
E-Verify Affidavit . Yes Yes : Yes
Iltem # Description - Qty  Unit || Unit Price Total Unit Price Total Unit Price Total | Unit Price Total
LINE 1 - E. GRAHAM ST.
1b Bonds and Insurance 1 LS. ||$ 906.00 | § 908.00 | § 2,600.00 | § 2,600.00 [ $ 2,500.00 | $ 2,500.00 | § 9,146.87 | § 9,146.87
1c Pre-Construction Survey 1 LS. 1§ 1,000.00 | § 1,000.00 | § 1,500.00 | $ 1,500.00 | § 300.00 | § 300.00 | $ 486.85 | § 486.85
2a New 6" PVC Water Main 560 LF. |I§ 2400|% 13,44000 | § 2500 (% 14,00000|% 28.00|% 15680.00 | % 2576 | §  14,425.60
Zb New 6" DI Water Main 189 LF. |18 38.00(% 7,182.00 | $ 33.00 |3 5,237.001 5 42221 % 7,979.58 1 § 40,03 | $ 7,565.67
2d Hydrostatic Testing 1 LS. |18 500.00 | 500.00 | § 28000 | § 280.00 | § 1,200.00 | § 1,200.00 | § 660.32 | § 660.32
2e  |Sanitation and Chlorination 1 LS. || % 500.00 | § 500.00 | $ 807.00 | $ 807.00 | § 1,200.00 | § 1,200.00 | § 895.17 | 895.17
4a New 6" Gate Valve with Valve Box 2 Ea. $ 1,000.00 | $ 2,000.00 | % 673.00 | $ 1,346.00 | § 1,200.00 | $ 2,400.00 | § 946.84 | § 1,893.68
New 5 1/4" Fire Hydrant, Auxiliary Gate -
S5a Valve and Connection 2 Ea. 3 3,500.00 | § 7,000.00 | § 3,085.00 [ $ 6,170.00 | § 3,300.00 [ 6,600.00 | % 3,973.36 [ § 7,946.72
Remove Existing Hydrant, Deliver to '
5e Owner 1 Ea. 3 500.00 | § 500.00 [ $ 500.00 | $ 500.00| % 25000 § 250.00 | $ 1,157.38 | & 1,157.38
New 2" Service Tap and Corporation
6a Stop 1 Ea. $ 1,000.00 | § 1,000.00 | 875.00 | $ 875001 % 500.00 [ § 500.00 | § 460.52 | § 460.52
New 1" Service Tap and Corporation
Gb Stop 2 Ea. 3 600.00 | § 1,200.00 | § 730.00 | $ 1,460.00 | § 52500 [ & 1,050.00 | $ 284.30 | § 568.60
New 3/4" Service Tap and Caorporation
6c Stop 4 Ea. $ 450.00 | § 1,800.00 | 720.00 | $ 2,880.00 | $ 480.00 | $ 1,920.00 | § 27085 | % 1,083.40
Be New 3/4" Service Line (Push/Pull) 20 LF. |[$ 15.00 | § 1,350.00 | § 200018 2.610.00 | $ 16.50 | % 1,485.00 | § 2508 | % 2,257.20
Bf New 2" Service Line (Open Cut) 10 LF. ||$ 2500 1% 250.00 ] § 61.00 [ § 610.00 | $ 47.00 | % 47000 | $ 34171 % 341.70
8g New 1" Service Line {Open Cut) 30 LF. ||$% 20001 % 600.00 | $ 22.00 | $ 660.00 | $ 2000]% 600.00 | % 2373 | % 711.90
6h New 3/4" Service Line (Open Cut) 60 LF. || & 13.00 | % 780.00 | $ 52.00 | § 3,12000 | § 12000 | % 1,200.00 | $ 23531% 1,411.80
New 2" Service Line
6k Connection/Reconnection 1 Ea. || $ 25000} % 250.00 | % 45000 [ § 450.00 | $ 200.00 | % 200.00 | $ 24400 | § 244.00
Bi New 1" Curb Stop 1 Ea. 3 250001 % 250.00 | % 135.00 | 135.00 [ § =, 75001!1% 75.00 | 3 139.38 | § 139.38
6j New 3/4" Curb Stop 1 Ea. $ 150.00 | $ 150.00 | § 115.00 | § 115.00 | § 50.00 | 50.00 | § 11215 | § 112.15
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F & K Construction, inc. Joe Raica Excavating, Inc. D & M Excavating, [nc.
CONTRACTORS: Engineer's Estimate 2055W. 150 S. 3640 Nicholson Road 9896 West 300 North
Flora, IN 46929 Fowlerville, MI 48836 Michigan City, IN 46360
New 1" Service Line . .
6l Connection/Reconnection 2 Ea. 3 200001 % 400.00 | $ 78.00 | $ 156.00 | § 150.00 | § 300.00|% 123.00 | § 246.00
New 3/4" Service Line
6m Connection/Reconnection 4 Ea. ) 150.00 | % 600.00 | $ 82.00 % 328.00 | § 150.00 | § 600.00 | § 81.011]9% 324.04
New 6" Type 'B' Connection o Existing
8b Water Main 1 Ea. 3 2,200.00 [  2,200.00 (% 2,000.00 | 3 2,000.00 | § 1,500.00 | $ 1,500.00 | $ 1,308.39 | § 1,308.39
9 Existing Water Main Abandonment 1 LS. || % 1,000.00 | § 1,000.00 | & 1,560.00 | $ . 1,560.00 | % 500.00 | § 500.00 | $ 270044 | § 2,700.44
10 Granular Backfill 450 LF $ 1000 | & 4500.00 | § 9.50 | % 427500 | § 1050 | % 472500 | § 11.97 | $ 5,386.50
11a  |Asphali Pavement Replacement 150 LFE. ||$% 3000 % 450000 (% 2200 % 3,300.00 | § 20.00 | § 3,00000 | $ 23111 9% 3,466.50
11b Stone Pavement Replacement 25 LF. ||§ 8.00]|% 20000 | § 450 | 9% 112.50 | § 10.00 | § 25000 [ § 13.66 [ § 341.50
11¢  |Concrete Pavement Replacement 20 LF. ||$ 50,001 % 1,000.00 | § 64.00 (% 1,280.00 | § 42001 % 840.00 [ § 26.00 [ $ 520.00
12 Final Grading, Seed and Muich 514 LF. ||$% 3.00]% 1,542.00 | % 280 | % 1,439.20 | § 22515 1,156.50 | § 7051 % 3,623.70
13 Traffic Control 1 LS. || % 1,000.00 | $ 1,000.00 | § 200.00 | $ 200.00 | $ 550.00 | § 550.00 | § 2,400.00 | $ 2,400.00
14 Erosion Controf 1 LS ||$§ 1,000.00 | § 1,000.00 | § 300.00 { § 300.00 | % 350.00 { % 350.00 | $ 1,850.00 | 1,850.00
LINE 1 - E. GRAHAM ST, TOTAL $§  58,600.00 | $  61,305.70 | [1] $  50,431.08 [§ 73,675.98
LINE 2 - C.R. 1550 SOUTH
1b Bonds and Insurance 1 LS. |I$ 532.00| % 532.00 | % 1,875.00 | $ 1,875.00 | & 2,500.00 | $ 2,500.00 | % 4,710.62 | § 4,710.62
1c Pre-Construction Survey 1 LS. [} & 1,000.00 | § 1,000.00 | $ 300.00| % 300.00 | % 30000 (% 300.00 | § 352951 % 352.95
2a New 6" PVC Water Main 525 L.F. $ 2400 | % 12,600.00 | § 2430 | $ 1275750 | $ 28.00 |8 14,700.00 | § 23941 % 12,568.50
2b New 6" DI Water Main 18 L.F. $ 38.00 | § 684.00 | $ 33.00 | % 504.00 1% 4222 1% 750.96 | § 3088 | % 717.84
2d _ |Hydrostatic Testing 1 LS. [[S 500.00 | § 500.00 ! § 280.00 | § 280.00 | § 1,200.00 | § 1,200.00 | § 660.32 [ $ 660.32
2e Sanitation and Chlorination 1 L.S. 3 500.00 | § 500.00 | § 807.00| % 807.00 | % 1,200.00 | § 1,200.00 | § 659.19 | § 659.19
New 5 1/4" Fire Hydrant, Auxiliary Gate
5a Valve and Connection 1 Ea. 3 3,500.00 | § 3,500.00 | $ 3.085.00 | § 3,085.00 | § 3,300.00 | § 3,300.00 | $ 3,973.36 | $ 3,973.36
Remove Existing Hydrant, Deliver to
Se Owner 1 Ea. 3 500.00 | $ 500.00 | $ 500.00 | $ 500.00 | § 250.00 | $ 250.00 | 1,483.46 | § 1,483.46
New 8" Type 'A' Connection to Existing )
8a Water Main 1 Ea. $ 3,000.00 | $ 3,000.00 | § 2,900.00 [ & 2,900.00 | § 2,750.00 | 2,750.00 | & 3,493.70 | § 3,493.70
New 6" Type 'C' Connection to Existing )
8d Water Main 1 Ea. $ 1,500.00 | § 1,500.00 | § 2,000.00 § 2,000.00 | $ 1,200.00 | § 1,200.00 | § 1,5610.61 | § 1,519.61
10 Granular Backfill 190 LF $ 10.00 | $ 1,900.00 | § 9.50|9% 1,805.00 | § 1050 | § 1,085.00 | § 14.30 | $ 2,717.00
11a Asphalt Pavement Replacement 165 L.F. $ 30.001|% 495000 | % 2200 % 3,630.00 % 2000 (8% 3,300,001 &% 23411 % 3,813.15
12 Final Grading, Seed-and Muich 378 LF. || § 3.00|% 1,134.00 | § 280]% 1,058.40 | § 2255 850.50 | $ 7.05|% 2,664.20
13 Traffic Control 1 LS. [|$ 1,000.00 | § 1,000.00{ § 20000 | % 200.00 | § 250.00 | 250.00 | $ 2,400.00 | § 2,400.00
14 Erosion Control 1 L.S. 5 1,00000 | % 1,000.00 | $ 300.00 | § 30000 % 1,200.00 | § 1,200.00 | $ 1,850.00 | $ 1,850.00
LINE 2 - C.R. 1550 SOUTH TOTAL $  34,300.00 | $ 32,0981.90 1% 3575546 $ 43,584.60
LINE 3 - N. 6TH ST. ALLEY -
1b Bonds and Insurance 1 LS. || S 879.00 1% 879.00 | § 2,100.00 | § 2,100.00 | $ 2,500.00 | § 2,500.00 | $ 9,455.45 | $ 9,455.45
1c Pre-Construction Survey 1 LS. [|$ 1,000001% 1,000.00 [ $ 1,750.00 | $ 1,750.00 | $ 300.00 | § 300.00 | % 481.65 | § 481.65
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F & K Construction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W, 150 S. 3640 Nicholson Road 9896 West 300 North
Flora, IN 46929 Fowlerville, Ml 4883 Michigan City, IN 46350
2a New 6" PVC Water Main 580 LFE. ||$ 2400 [ § 13,820.00 | $ 2760 |35 16,008.00| % 2000($% 16.820.00 | 2574 | $  14,920.20
2b New 6" DI Water Main 161 LF. [|$ 38.00 | % 6,118.00 | $ .3400 | % 5474.00 | § 4500 | 3 7.24500 | & 378318 6,090.63
2d Hydrostatic Testing 1 LS. |[|$ 500.00 | $ 50000 % 280.00 | § 280.00 | § 1,200.00 | $ 1,200.00 | § 660.32 | § 660.32
2e Sanitation and Chlorination 1 LS. |[|$ 500.00 |§ 500.00 | $ 800.00 | § 800.00 | § 1,200.00 | $ 1,200.00 | $ 88097 | % 889.97
4a New 6" Gate Valve with Valve Box 1 Ea. 3 1,000.00 | § 1,000.00 | $ 670.00 | $ 670.00 | $ 1,200.00 | § 1,200.00 | § 046.84 | $ 946.84
New 5 1/4" Fire Hydrant, Auxiliary Gate
5a Valve and Connection ' 1 Ea. ) 3,50000 | $ 3,500,00 | $ 3,085.00 | § 3,085.00 | § 3,300.00 | § 3,300.00 | $ 3,807.36 | $ 3,807.36
Remove Existing Hydrant, Deliver to :
5e Owner 1 Ea. 5 500.00 | % 500.00 | $ 500.00 [ § 500.00 | $ 250.00 | $ 250.00 | § 3,973.36 | $ 3,973.36
New 1" Service Tap and Corporation : )
6b  |Stop 1 Ea. || $ 600.00 | $ 600.00 | $ 730.00 | § 730.00 | $ 525.00 | § 525.00 | § 284.30 | $ 284.30
New 3/4" Service Tap and Corporation
6c__ |Stop B Ea. || § 450.00 | $ 2,700.00 | § 720.00 | § 4,320.00 | $ 480.00 | § 2,880.00 | § 270.85 | $ 1,625.10
6d New 1" Service Line (Push/Pull) 35 LF. ||$ 25.00 | § 875.00 | § 38.00| 8 1,330.00 | § 16.50 1 $ 577.50 | $ 2044 [ $ - 1,030.40
Bg New 1" Servcie Line (Open Cut) 15 LF. ||$% 20.00 | $ 30000 | $ 2250 | % 33750 | § 20.00 | $ 300.00 | $ 2373 | 8 355.95
6h New 3/4" Service Line (Open Cut) 150 LE. || $ 13.00 [ $ 1,950.00 | § 3230 1|% 4,845.00 | § 2000 | % 3,000.00 | 3 23.53 | 8% 3,529.50
Bi New 1" Curb Stop 1 Ea. $ 250.00 | $ 250.00 | $ 135.00 | § 135.00 | $ 75.00 | § 75.00 | % 130.38 | § 139.38
6j New 3/4" Curb Stop 3 Ea. 5 15000 | $ 450.00 | § 115.00 | § 345.00 | § 50.00| % 150.00 | § 112151 % 336.45
New 1" Service Line
Bl Connection/Reaconnection 1 Ea. || $ 200.00 | § 20000 | $ 7800 % 78.00 | § 200.00 | § 200.00 | § 123.00 | § 123.00
New 3/4" Service Line
Bm Connection/Reconnection 6 Ea. [{§ 150.00 | $ 900.00 | § 82.00| % 40200 | $ 150.00 | $ 200.00 1 § 110.00 | $ 660.00
New 6" Type 'A’ Connection to Existing :
8a Water Main 2 Ea. $ 3,000.00 | $ 6,000.00 | § 3,000.004 § 6,000.00 | § 2,750.00 | § 5,500.00 | § 349370 | § 6,987.40
9 Existing Water Main Abandonment 1 L.S. $ 1,000.00 | 1,00000 | S 1,550.00 | $ 1,550.00 | $ 500001 % 500.00 | § 269400 (% 2,694.00
10 Granular Backfill 741 LF. ||$% 10.00 | § 7.410.00 | § 950 | % .. 7.03950(% 1050 | § 7,780.50 | § 1197 | % 8,869.77
11a  |Asphalt Pavement Replacement 75 LF. || § 30.00 | S 2,250.00 | § 2200 1| % 1,650.00 | § 2000193 1,500.00 | § 23111 % 1,733.25
11b  |Stone Pavement Replacement 260 LF. [|$ 8.00 (% 2,080.00 | 4501 % 1,170.00 | $ 10.00 | % 2,600.00 | $ 13.66 | § 3,551.60
12 Final Grading, Seed and Mulch 406 LF. ||$ 3.00(8% 1,218.00 | § 2801 % 1,136.80 | § 2251% 91350 | $ 7.05 % 2,862.30
13 Traffic Control 1 LS. [|$ 1,000.00 | § 1,000.00 | § 200,00 | $ 200.00 | § 550,001 % 550.00 | $ 2,400.00 | § 2,400.00
14 Erosion Control 1 LS. [|§ 1,000.00 | § 1,000.00 | $ 300.00 | § 300.00 | % 1,482.00 | § 148200 | $ 1,850.00 | § 1,850.00
LINE 3 - N. 6TH ST. ALLEY TOTAL $ 58,100.00 $ 6232580 | [1] [§ 63,448.50 | $ 80,267.18
LINE 4 - E. RAY ST. AND N. 2ND ST.
1b Bonds and Insurance i LS. || % 2,360.00 | § 2,360.00 | $ 6,000.00 | § 6,000.00 | $ 2,500.00 | § 250000 22,502201% 22502.20
1c Pre-Construction Survey 1 LS. 1% 1,000.00 | $ 1,000.00 | $ 420000 | § 420000 | $ 300.00 | § 300.00 | § 1,02050 | § 1,020.50
2a New 6" PVC Water Main 1560 | LF. [ $ 2400 % 37,440.00 | $ 3160 | % 4920600 |3 40.00 | $ 62,400.00| % 2503 1% 39,046.80
2b New 6" DI Water Main 10 LF. || $ 38.00 | § 380.00 | § 56.00 | § 560.00 | § 50.00 | § 500.00 | § 65.24 | § 652.40
2d ~ [Hydrostatic Testing 1 LS. |[$ 500.00 | $ 500.00 | § 280.00 | $ 280.00 | $ 1,200.00 | § 1,200.00 | $ 990.48 | § 990.48
2e Sanitation and Chlorination 1 LS. ||$ 50000 | % 500.00 | & 800.00 [ § 800.00 | $ 1,200.00 | $ 1,200.00 | $ 1,384.50 | § 1,384.50
4a New 6" Gate Valve with Valve Box 2 Ea. || § 1,000.00 | § 2,000.00 | $ 670.00 | $ 1,340.00 | § 1,200.00 | § 2,400.00 | § 946.84 | § 1,803.68
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F & K Construction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W. 150 S. | 3640 Nicholson Road 9896 West 300 North
Flora, IN 46929 Fowlerville, Ml 48836 Michigan City, IN 46360
New 5 1/4" Fire Hydrant, Auxiliary Gate ‘
5a Valve and Connection 1 Ea. 3 3,500.00 | § 3,500.00 | § 3,085.00 | § 3,085.00 | § 3,300.00 | $ 3,300.00 | & 3,873.36 | § 3,973.36
New & 1/4" Fire Hydrant, Auxiliary Gate - ’
Sb Valve, and Cut-In Connection 2 Ea. $ 4,00000 | § 8,000.00 | § 3,275.00 | § 6,550.00 | § 4,065.00 | $ 8,130.00 [ $ 439827 | § 8,796.54
Remove Existing Hydrant and Auxiliary :
5d Gate Valve, Deliver to Owner 1 Ea. $ 1,000.00 | § 1,000.00 | $ 500.00 | § 500.00 | § 750.00 | § 750.00 [ $ 1,0564.24 | § 1,054.24
Remove Existing Hydrant, Deliver to
be Owner 1 Ea. 3 500.00 | $ 500.00 | $ 500.00 | § 500.00 1% 250.00 | § 250.00 | § 1,157.38 | § 1,157.38
New 3/4" Service Tap and Corporation : '
6c Stop 32 Ea. 5 450.00 [ $  14,400.00 | § 720.00 [ § 23,040.00 ] § 480.00 | $ 15,360.00 | § 270.85 | $ 8,667.20
Be New 3/4" Service Line (Push/Pull) 340 LF. [|% 15.00 | $ 5,100.00 [-$ 35.00(% 11,900.00]% 16.50 | § 561000 | § 34.38|% 11,689.20
6h New 3/4" Service Line (Open Cut) 390 LF. [|$ 13.00 | $ 5,070.00 | § 61.00 [ § 23,790.00| % 2000 § 7,800.00 | § 2353 | % 9,176.70
6j New 3/4" Curb Stop 17 Ea. 3 150.00 | § - 2,550.00 | & 115.00 | $ 1,955.00 | § 50001 % 850.00 [ § 11215 | § 1,006.55
New 3/4" Service Line
Bm Connection/Reconnection 32 Ea. 3 150.00 | $ 4,.800.00 | % 80.00 | % 2,560.00 | 5 150.00 | § 4,800.001 % 110.00 | § 3,520.00
Relocated Existing 3/4" Metered '
7a Service B Ea. 3 400.00 1 § 3,200.00 | & 400.00 | $ 3,200.00 | § 75000 | § 6,000.00 | § 504.00 | § 4,752.00
7c New Meter Pit 9 Ea. 5 300.00 | % 2,700.00 [ & 1,000.00 | § 9,00000 | § 750.00 | § 6,750.00 | § 689.62 1 % 6,206.58
New 8" Type 'A’ Connection to Existing Coe
8a Water Main 3 Ea. 3 3,000.00 | § 9,000.00 | § 3,000.00 | $ 9,000.00 | § 2,750.00 | § 8,250.00 | § 3,493.70 | $  10,481.10
New 6" Type 'B' Connection to Existing
' 8b Water Main 1 Ea. 3 2,200,001 § 2,200.00 | & 2,000.00 [ § 2,000.00 | § 1,500.00 | § 1,500.00 | & 903.00 | § 903.00
9 Existing Water Main Abandonment 1 L.S. $ 1,500.00 | § 1,500.00 | $ 1,550.00 [ § 1,550.00 | $ 1,000.00 | $ 1,000.00 | $ 4,036.00 | § 4,036.00
10 Granular Backfill 1450 | L.F, $ 10,00 | § 14,500.00 | $ 9.50 [$ 13,775.00 | § 10.50 | § 15,225.00 | § 11.97 | § 17,356.50
i1a Asphalt Pavement Replacement 80 L.F. $ 30.00 | § 2,400.00 | § 22001 % 1,760.00 | § 20.00 | $ 1,600.00 | § 23.11 (% 1,848.80
11b Stone Pavement Replacement 25 L.F. $ 800 |% 200.00 | $ 4501 % 112.50 | § 10.00 | § 250.00 | $ 13.66 | § 341.50
11c Concrete Pavement Replacement 25 L.F. $ 50.00 % 1,250.00 | $ 65.00 | 5 1625001 % 4200 | % 1,050.00 | $ 6240 | § 1,560.00
11d Sidewalk Replacement 1050 | L.F. $ 28.00 | % 20,400.00 | $ 3500 % 36,750.00 | § 36.00 | 3 37,800.00 | § 20.80 | % 21,840.00
11ie  |Sidewalk Removal 120 LF. il % 3.00|8% 360.00 | § 4700 | § 5640001 % 9.00 % 1,080.00 | & 4731 % 567.60
11f Curb Replacement 30 L.F. 3 3400 | % 1,020.00 | § 35.00|% 1,050.00 | § 23.00.| % 690.00 | § 3860|% 1,158.00
12 Final Grading, Seed and Mulch 300 LF. |I$ 3.0018% 1,170.00 | & 280|% 1,092.00 | § 225|% 877.50 | § 705(% 2,749.50
13 Traffic Control 1 LS. || § 1,000.00 | § 1,000.00 | 200.00 | % 200001} % 1,000.00 | $ 1,000.00 | 2,400.00 [ § 2,400.00
14 Erosion Control 1 LS. I{ 5 1,000.00 | $ 1,000.00 | $ 300.00 | § 300001 % 350.00 ;1 3 350.00 | $ 1,850.00 [ § 1,850.00
LINE 4 - E. RAY ST. AND N. 2ND ST. TOTAL $ 160,000.00 $ - 223,410.50. [1] $ 200,772.50 $ 195,482.31
LINE 5 - E. RAY ST. AT N. 4TH ST.
1b Bonds and Insurance 1 LS. [|$ 240.00 | % 24000 | & 1,675.00 | $ 1,675.00{ § 2,500.00 | § 2,500.00 | § 728.00 | § 728.00
1¢ Pre-Construction Survey 1 LS. |1$ 1,000.00 | $ 1,000.00 | § 280.00 | § 280.001 % 30000 % 300.001( 9% 26001 % 26.00
2a New 6" PVC Water Main 40 LF. || $§ 2400(% 960.00 | § 87.00 1% 3480.00 | $ 100.00 | § 4,000.00 | § 57.29 | § 2,291.60
2d Hydrostatic Testing - 1 L.S. $ 500.00 | 500.00| % 280.00 | § 280.00} % 1,20000 | $ 1,200.00 | $ 330.16 | 330.16
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F & K Construction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W._150 S. 3640 Nicholson Road 9896 West 300 North
Flora, IN 46920 Fowlerville, M| 48836 |Michigan City, IN 46360
2e Sanitation and Chlorination 1 LS. || $ 500.00 | $ 500.00 | § 800.00 | § 800.00 | % 1,200.00 | $ 1,200.00 | $ 23016 | § 230.16
New 6" Type "A’ Connection to Existing :

8a Water Main 2 Ea. $ 3,000.00 | $ 6,000.00 | § 2,900.00 | § 5,800.00| % 2,850.00 | $ 5700001 % 3,493.70 | $ 6,987.40

10 Granular Backfill | 40 LF. || $ 10.00 | $ 400.00 1 % 9.50 | % 380.00 | § 10.50 | § 420,00 | & 11.97 | § 478.80
11a  |Asphalt Pavement Replacement 40 LF. || $ 30.00 | $ 1,200.00 | $ 22.00 | $ 880.00 | $ 2000 | § 800.00 [ $ 2311 % 924,40

13 Traffic Control 1 LS. |[$ 250.00 | % 250.00 | $ 20000 | § 200001 % 1,000.00 | § 1,000.00 | $ 600.00 | $ 600.00

14 Erosion Control 1 LS. ||§ 250.00 [ § 250.00 | § 300001 8% 300.00 [ § 250.00{% 250.00 | § 950.00 [ § 850.00

' LINE5 - E. RAY ST. AT N. 4TH ST. [$__ 11,300.00 | $§  14,075.00 $§  17,370.00 | 13,546.52
LINE 6 - N. 2ND ST. AT E. SEYMOUR ST.

1b Bonds and Insurance 1 LS. || § 340.00 | § 340.00 | § 1,875.00 | § 1,875.00 | § 2,500.00 | % 2,500.00 | § 3000041 % 3,000.04

1c Pre-Construction Survey 1 LS. 1| % 1,000.00 | $ 1,000.00 | § 280.00 | § 280.00 | & 300,00 | % 300.00 1§ 123.50 | § 123.50
2a New 6" PVC Water Main 190 LF. || % 2400 % 4,560.00 | $ 32.00 | % 6,080.00 | $ B5.00|§ 1045000 | % 30.51| % 5,796.90
2d Hydrostatic Testing 1 L.S. $ 500.00 | 500.00 | $ 280.00 | § 280.00 | $ 1,200.00 | § 1,200.00 | § 330.16 | § 330.16
2e Sanitation and Chlorination 1 LS. [|$ 500.00 | % 500.00 | & 800.00 | 800.00 | § 1,200.00 | § 1,200.00 | 3 531.821% 531.82

New 8" Type 'A’ Connection to Existing

8a Water Main 2 Ea. 3 3,000.00 | $ 6,000.00 | $ 2,900.00 | § 5,800.00 | § 275000 | § 5,500.00 | $ 3,493.70 | $ 6,987.40
10 Granular Backfill 190 LF. |[$% 10.00 | $ 1,900.00 | $ 950 (% 1,805.00 | $ 10.50 | 1,095.00 | $ 11.97 | § 2,274.30
11a Asphalt Pavement Replacement 190 L.F. $ 30.00 (% 5,700.00 | $ 2200 | % 4180.00| % 2000 | § 3,800.00 | § 23111 % 4,390.90
13 Traffic Control 1 L.S. $ 250.00 | § 250.00 | § 200.00 | § 200.00| % 1,000.00 | § 1,000.00 | $ 1,800.00 | § 1,800.00
14 Erosion Contro] 1 LS. ||$ 250.00 | § 250.00 | & 300.00 | & 300.00 | $ 350.00 [ § 350.00 | § 1,550.00 | § 1,5650.00

LINE 6 - N. 2ND ST. AT E. SEYMOUR ST. TOTAL [$ 21,000.00 $ 21,600.00 $ 28,295.00 | $ 26,785.02
LINE 7 - W. GOSS ST.

1b Bonds and Insurance 1 LS. [1$ 965.00 | § - 965.00 | § 1,875.00 | § 1,875.00 | § 2,500.00 | § 2,500.00 | § 5534.80 | & 5,534.80
1c Pre-Construction Survey 1 LS. i|$ 1,000.00|$ - 1,000.00 % 280.00 | § 280.00 | § 300.00 | § 30000 | $ 30225 % 302.25
Z2a New 6" PVC Water Main 420 LF. || % 24001 %  10,080.00 | $ 260085 10,920.00 | § 2500(% 10,500.00 | § 23851% 10,017.00
2c New 4" PVC Water Main 45 LF. ||$ 38.001% 1,710.00 | $ 23.00( % 1,035.00 | § 29.00 | % 1,305.00 | $ 2592 | % 1,166.40
2d Hydrostatic Testing 1 LS. ||$ 500.00 | $ 500.00 | § 280.00 | § 280.00 | § 1,200.00 | $ 1,200.00 | $ - 660.32 | § 660.32
2e Sanitation and Chlorination 1 LS. || $ 500.00 | $ 500.00 | $ 800.00 [ § 800.00 | $ 1,200.00 | 1,200.00 | $ 575.25 | § 575.25

Directional Drilling and Installation of 6"

3 Restrained Joint PVC Water Main 170 LF. [|§ 150,00 [ $  25,500.00{ % 36.00|% 6,120.00 | $ 66.00 | % 11,220.00] % 66.41 [ $ 11,280.70
4a New 6" Gate Valve with Valve Box 2 Ea. 3 1,000.00 { § 200000 % 675.00 | § 1,350.00 | § 1,200.00 | § 2,400.00 | $ 946.84 | § 1,893.68
4b New 4" Gate Valve with Valve Box 1 Ea. $ 800.00 | § 800.00 | % 615.00 | $ 615.00 | § 550.00 | $ 550.00 | § 77844 | $ 778.44

New 5 1/4" Fire Hydrant, Auxiliary Gate .
5a Valve and Connection 1 Ea. $ 3,500.00 | $ 3,500.00 | § 3,080.00 | § 3,080.00 [ § 3,300.00 | § 3,300.00 | § 397336 | % 3,973.36
Remove Existing Hydrant and Auxiliary ‘
5d Gate Valve, Deliver to Owner 1 Ea. $ 500.00 | $ 500.00 | § 500,00 | § 500.00 | § 500.00 | $ 500.00 | § 1,054.24 | § 1,054.24
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F & K Censtruction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W, 150 S. 3640 Nicholson Road 9896 West 300 North
Flora, IN 46929 Fowlerville, MI 48836 Michigan City, IN 46360
New 6" Type 'B' Connection to Existing
8b Water Main 1 Ea. {|$ 2,200.00 | § 2,200.00 | § 2,000.00 | § 2,000.00 [ § 1,500.00 | § 1,500.00 | $ 92439 | § 924.39
New 4" Type 'B' Connection to Existing '
8¢ Water Main 2 Ea. $ 1,600.00 | $ 3,200.00 | § 1,850.00 | $ 3,700.00 | § 1,000.00 | § 2,000.00 | § 507.39 | % 1,014.78
9 Water Main Abandonment 1 LS. ||$% 1,000.00 | $ 1,000.00 | § 1,650.00 | § 1,550.00 | § 1,500.00 [ $ 1,500.00 | $ 3,348.00 ) % 3,348.00
10 Granular Backfill 235 LE |I$ 10.00 | $ 2,350.00 | § 950 | % 2,232.50 | § 10.50 | § 246750 | $ 1197 | § 2,812.95
11a  |Asphalt Pavement Replacement 50 LF. ||$ 30.00 | $ 1,500.00 | § 22,008 1,100.00 | § 20.00 | $ 1,000.00 | $ 23111 % 1,155.50
11b  |Stone Pavement Replacement 70 LF. ||$ 8.00 | % 560.00 | $ 450 ) 8 315.00 [ § 10.00 | 700.00 | $ 1366 | § 956.20
12 Final Grading, Seed and Mulch 345 LF. ||$ 3.00|% 1,035.00 | § 2808 966.00 | § 225 % 77625 % 7051% 2,432.25
13 Traffic Control 1 LS. |[$ 500.00 | $ 500.00 | $ 200.00 | § 20000 | § 500.00 | § 500.00 | $§ 1,800.00 | § 1,800.00
14 Erosion Control . 1 L.S. $ 500.00 | $ 500.00 | % 300.00 | $ 30000 % 1,000.00 | § 1,000.00 | $ 1,400.00 1 § 1,400.00-
LINE 7 - W. GOSS ST. TOTAL $ _ 59,900.00 | $  39,218.50 | $  46,418.75 1§ 53,080.51
LINE 8A - W. SEYMOUR ST. AT C.R. 350
1h Bonds and Insurance 1 LS. |[$ 855.00 | § 655.00 | $ 2,500.00 | § 2,500.00 [ § 2,500.00 | § 2,500.00 | § 4,905.88 | § 4,905.88
1c Pre-Construction Survey 1 LS. |[$ 1,000.00 | $ 1,000.00 | § 400.00 [ § 400.00 [ § 300.00 | § 300.00 | $ 43550 | 435.50
2a New 6" PVC Water Main 670 LF. |[% 24.00[$ 16,080.00 % 32005 2144000 | S 30,70 |$ 20,569.00|% 2886 |5 19,336.20
2d Hydrostatic Testing 1 LS. |[$ 500.00 { $ 500.00 | $ 280.00 [ $ 280.00 | $ 1,200.00 | § 1,200.00 | § 49524 | § 495.24
2e Sanitation and Chlorination 1 LS. ||$ 500.00 [ $ 500.00 | § 800.00 | § 800.00 | § 1,200.00 | § 1,200.00 | § 708.50 | § 708.50
4a New 6" Gate Valve with Valve Box 1 Ea. $ 1,000.00 | $ 1,000.00 | $ 675.00 | § 675.00 | § 1,200.00 | $ 1,200.00 | 3 046.84 | 946.84
New 5 1/4" Fire Hydrant, Auxiliary Gate
5a Valve and Connection 1 Ea. || $ 3,500.00 [ § 3,500.00 | $ 3,080.00§ 3 3,080.00 | § 3,500.00 | & 3,500.00 | § 3,873.36 | § 3,973.36
New Auxiliary Gate Valve and
5¢ Connection to Existing Fire Hydrant 1 Ea. || $ 1,500.00 1% 1,50000 | $ 75000 1% 750.00 | § 2,000.00 | $ 2,00000 (3% 1,520.44 1 § 1,5620.44
New 6" Type 'A’ Connection to Existing
8a Water Main 1 Ea. 3 3,000.00 | % 3,00000% 2,900.00 | $ 2,900.00 | § 2,750.00 | § 2,750.00 | § 3,493.70 1 % 3,493.70
New 6" Type 'B' Connection to Existing
8b Water Main 1 Ea. $ 2,200.00 | § 2,200.00 } $ 2,000.00 [ $ 2,000.00 | § 3,000.00 | § 3,000.00 | 924,39 | § 924.39
10 Granular Backfill 240 L.F. 3 10.00 | § 2,400.00  $ 9.50|% 2,280.00 | § 10.50 | § 2,520.00 | $ 1197 1% 2,872.80
11a  |Asphalt Pavement Replacement 165 LF. ||§ 30.001|% 4950001 % 22001 % 3,630.00 | $ 2000 % 3,300.00 | § 23111 % 3,813.15
12 Final Grading, Seed and Mulch 505 L.F. $ 3.00|% 1515.00 | § 2.80|% 1,414.00 | § 225§ 1,136.25 | § 70519 3,560.25
13 Traffic Control 1 L.S. $ 1,000.00 | § 1,000.00 | § 750.00 | § 750.00 | $ 2,000.00 | § 2,000.00 | $ 1,800.00 | $ 1,800.00
14 Erosicn Contro] 1 LS. |[% 1,000.00 | § 1,000.00 1 § 300.00 1 § 300.00 | % 1,500.00 | § 1,600.00 | § 1,5650.00 | § 1,550.00
LINE 8A - W. SEYMOUR ST. AT C.R. 350 TOTAL $ 40,800.00 $  43,199.00 $ 4867525 [$ 50,336.25
LINE 8B - W. RAILROAD ST. AT C.R. 350
1b Bonds and Insurance 1 LS. || $ 667.00 | 3 667.00 | § 3,540.00 [ § 3,540.00 | $ 2,500.00 | § 2,500.00 | § 5,240.66 | § 5,249.66
1c Pre-Construction Survey 1 LS. ||$ 1,000.00 | § 1,000.00 | § 2,140.00 | § 2,140.00 | $ 300.00 | $ 300.00 [ S 326.951% 326.95
2a New 6" PVC Water Main 475 L.F. $ 2400 | % 11,400.00 | $ 3150 | % 14,962.50 | $ 3400 | % 16,150.00 $ 26.86 | $ 12,758.50
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F & K Construction, Inc, Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W. 150 8. ) 3640 Nicholson Road . 9896 West 300 North
Flora, iN 46929 Fowlerville, Ml 48836 Michigan City, IN 46360
2b New 6" DI Water Main 28 LE. || § 3800 | % 1,064.00 | $ 36.00|$ 1,008.00 | § 46.00 | § 1,288.00 | $ 4158 | % 1,164.24
2d Hydrostatic Testing 1 LS, ||§ 500.00 | § 500.00 | % 280.00| % 280.00 | § 1,200.00 | $ 1,200.00 | § 49524 | § 495,24
2e Sanitation and Chlorination 1 LS. ||$ 500.00 | % 500.00 | % 800.00 | § 800.00 | § 1,200.00 | $ 1,200.00 | § 599,95 | § 599.95
4a New 6" Gate Valve with Valve Box 1 Ea, $ 1,000.00 | $ 1,000.00 | § 675.00 | $ 675.00 | § 1,200.00 | § 1,200.00 [ § 946.84 | § 946.84
New 5 1/4" Fire Hydrant, Auxiliary Gate : : ot .
5a Valve and Connection 2 Ea. $ 3,500.00 | $ 7,000.00 | % 3,080.00 | $ 6,160.00 | $ 3,300.00 1 & 6,600.00 | § 3,973.36 | § 7,946.72
Remove Existing Hydrant, Deliver to
Se Owner 1 Ea. $ 500,00 | § 500.00 | $ 500.001{ % 500.00 | § 250.00 | § 250001 % 1,483.46 | $ 1,483.46
New 3/4" Service Tap and Corporation _
6c Stop ' 1 Ea.. || § 450.00 | § 45000 | $ 720.00 | § 72000 | § 480.00 | § 480.00 | % 27085 | % 270.85
Bh New 3/4" Service Line (Open Cut) 20 LF. || $ 13.00 | § 260.00 | % 2750 | % 550.00 | § 2000 [ % 400.00 | $ 2353 | % 470.60
6] New 3/4" Curb Stop 1 Ea. $ 150.00 | $ 150.00 | § 115.00 | § 115.00 | § 50001} % 50.00 | $ 11215 | & 112.15
New 3/4" Service Line .
Bm Connection/Reconnection 1 Ea. $ 150.00 | $ 150.00 | $ 82.00 | % 8200 | $ 15000 | § 150.00 | $ 11000 | $ 110.00
New 6" Type 'A’ Connection to Existing
8a Water Main 1 Ea. $ 3,000.00 | $ 3,000.00 | § 2,800.00 | $ 2,900.00 | % 2,750.00 | $ 2,750.00 | $ 3,493.70 | § 3,493.70
New 6" Type 'B' Connection to Existing '
8h Water Main 1 Ea. 3 2,200.00 | $ 2,200.00 | § 2,000.00 | $ 2,000.00 | $ 1,500.00 | 1,500.00 | § 1,676.32 | $ 1,676.39
10 Granular Backfill 500 LE. |3 10.00 | § 5,000.00 | $ 9.50 | § 475000 | § 10.50 | § 5,250.00 | § 11.97 | $ 5,985.00
11a Asphalt Pavement Replacement 50 L.F. 3 30.00 | § 1,500.00 | § 22001 9% 1,100.00 | $ 20.00 | § 1,000.00 | § 2311 ([ § 1,155.50
12 Final Grading, Seed and Mulch 453 L.F. 3 3.001{8% 1,359.00 | § 2.80 | § 1,268.40 [ $ 225 % 1,019.25 | § 705 % 3,193.65
13 Traffic Control 1 L.S. 3 1,000.00 | 1,000.00 | $ 200.00 | § 200.00 | $ 500.00 | § 500.00 | % 1,800.00 | § 1,800.00
14 Erosion Conrol 1 LS. [|$ 1,000.00 | § 1,000.00 | $ 300.00 | § 300.00 | $ 950.00 | § 950.00 | § 1,850.00 | $ 1,850.00
LINE 8B - W. RAILROAD ST. AT C.R. 350 ] 39,700.00 5 44,050.90 | 1] $ 44.737.25 | $ 51,089.40
LINE9-C.R. 250 W
1b Bonds and Insurance 1 LS. [|% 2,325.00 [ $ 2,325.00 | § 5,350.00 | § 5350.00 | § 2,500.00 | $ 25000018 1154297 % 11,542.97
1c Pre-Construction Survey 1 LS. ||§ 1,000.00 | § 1,000.00 | § 1,350.00 | § 1,350.00 | § 300.00 | § 300001 % 2,860.00 | § 2,860.00
2a New 6" PVC Water Main 4400 | LF. [| $ 2400 [$ 105,600.00 | § 1850 | § 81,400.00 | % 2500|% 110,000.00 | $ 1065 | %  46,860.00
2d __ |Hydrostatic Testing 1 LS. ||$ 2,000.00 [ § 2,000.00 [ § 280.00 [ § 280.00 | § 1,200.00 [ § 1,200.00 [ § 2,641.28 | § 2,641.28
2e Sanitation and Chlorination 1 LS. ||$ 1,000.00 | § 1,000.00 | § 800.00 | § 800.00 | § 1,200.00 | $ 1,200.00 | $ 6,088.80 | $ 6,088.80
4a New 6" Gate Valve with Valve Box 1 Ea. $ 1,000.00 | 1,000.00 | § 675.00 | § 675.00 | § 1,200.00 | § 1,200.00 | $ 94684 | § 946.84
New 5 1/4" Fire Hydrant, Auxiliary Gate .
5a Valve and Connection 3 Ea. 3 3,500.00% 10,600.00| % 3,100.00 | $ 9,300.00 | 3 3,300.00 | § 9,900.00 | $ 397336 |% 11,920.08
Remove Existing Hydrant, Deliver to
S5e Owner i Ea. 3 500.00 | § 500.00 | 500.00 | $ 500.00 | § 250.00 | § 250.00 | § 1,483.46 | § 1,483.46
New 2" Service Tap and Corporation ,
Ba  |Stop 1 Ea. [|§ 1,000.00 | § 1,000.00 | § 875.00 | § 875.00 | § 500.00 | $ 500.00 | $ 652.52 | $ 652.52
6f New 2" Service Line (Open Cut) 65 LFE. [|$ 2500 | & 1,625.00 | § 61.50 | § 390750 | % 4500 | § 202500 | % 18.151 % 1,179.75
7h New 2" Metered Service 1 Ea. b 500000 | $ 5,000.00 | § 1,650.00 | § 1,650.00 | § 2500001 % 2,500.00 | § 1,168.00 | § 1,169.00
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F & K Construction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W. 150 S. 3640 Nicholson Road 9896 West 300 North
Flora, IN 46929 Fowlerville, Ml 48836 Michigan City, IN 46360
New 8" Type 'A’ Connection to Existing )
8a  |Water Main 1 Ea. |I$ 3,000.00 | § 3,000.00 | $ 2,900.00 | $ 2,900.00 | § 2,850.00 [ $ 2,850.00 [ § 3,403.70 | $ 3,493.70
10 |Granular Backfil 260 | LF. ]IS 10.00 | § 2,600.00 | § 950 | % 2470.00 [ § 10.50 | $ 2,730.00 [ $ 14.30 [ § 3,718.00
11a  |Asphalt Pavement Replacement 150 | LF. |[S 3000[$%  4500.00]% 22.00 [$  3,300.00 [ § 2000 [$  3,000.00 | $ 2311 1% 3.466.50
11b  |Stone Pavement Replacement 60 | LF. |[$ 8.00 | § 480.00 | $ 450§ - 270.00 | § 10.00 [ § 600.00 | § 13.66 | § " 819.60
12 |Final Grading, Seed and Mulch 4190 | LF. |8 3.00[$ 1257000 % 280 % 11,732.00 | $ 225]8% 9,427.50 | § 7.05[$  29,539.50
13 [Traffic Control 1 LS. |[$ 1,000.00 [ § 1,000.00 | § 200.00 | § 200.00 | § 1,000.00 | § 1,000.00 [§  2,400.00 | § 2,400.00
14 [Erosion Contral 1 LS. [[$ 2,000.00 [ 5 2,000.00 [ % 300.00 | % 300.00 | $ 8,800.00 | $ 8,800.00 [ § 1,850.00 | $ 1,850.00
LINE 9- C.R. 250 W TOTAL $ 157,700.00 § 127,349.50 | : $ 160,882.50 |$ 132,632.00
FIRE HYDRANT REPLACEMENT .
4a New 6" Gate Valve with Valve Box_ 1 Ea. [|$ 1,000.00 [ $ 1,000.00 | $ 675.00 [ § 675.00 | $ 1,200.00 | $ 1,200.00 | § 946.84 | § 946.84
New 5 1/4" Fire Hydrant, Auxiliary Gate : _
5b ~ {Valve and Cut-In Connection 60 Ea. || $ 6,000.00 [ $ 360,000.00{% 3,200.00 | $ 192,000.00 | § 3,800.00 | $§ 228,000.00 | § 467279 | $ 280,367.40
Remove Existing Hydrant and Auxiliary : :
5e  |Gate Valve, Deliver to Owner 57 Ea. ||$ 500.00 | $§  28,500.00 |'$ 390.00|$ 22,230.00 [ $ 250.00 | $ 14,250.00 | $ 472.00 [ $  26,904.00
New 5 1/4" Fire Hydrant with Type A ‘
5f  |Connection 5 Ea. [|$ 4,000.00 | $ °© 20,000.00 [$: 327500 |$ 16,375.00 | § 430000 [$ 21,500.00 | % 6,161.00 | $§  30,805.00
13~ [Traffic Control 1 LS. |[§ 3,000.00 | § 3,000.00 [ § 500.00 | § 500.00 | § 2,000.00 | § 2,000.00 [ $ 6,792.50 | $ 6,792.50
14 |Erosfon Control 1 LS. [[$ 3,000.00 [ $ 3,000.00 [ § 300.00 | § 300.00 [ § 1,500.00 [ § 1,500.00 [ $ 1,850.00 | $ 1,850.00
FIRE HYDRANT REPLACEMENT TOTAL s 415,500.00 | $ 232,080.00 ] $  268,450.00 $ 347,665.74
1a Mobilization and Startup $  35815.05 {3  31,252.70 $  25,000.00 | $  11,174.40
1d Field Trailer 3 9,000.00 $  8,800.00 $ 500.00 £ | $  20,671.09
Line 1 - E. Graham St. $ 58,600.00 $ . 61,305.70 $  59,431.08 $ 73,675.98
Line 2 - C.R. 1550 South | $  34,300.00 : $  32,091.90 | $  35,755.46 $  43,584.60
Line 3 - N. 6th St. Alley $  58,100.00 $  :62,325.80 ” $  63,448.50 $  80,267.18
Line 4 - E. Ray St. and N. 2nd St. "~ 3 160,000.00 | $ 225,410.50 $  200,772.50 $ 195482.31
Line 5 - E. Ray St. at N. 4th St. $  11,300.00 $  14,075.00 $ 17,370.00 $ 13,546.52
Line 6 - N. 2nd St. at E. Seymour St. $  21,000.00 $  21,600.00 $ 28,295.00 $  26,785.02
Line 7 - W, Goss St. $  59,800.00 $  39,218.50 $ 4641875 $  53,089.51
Line 8A - W. Seymour St. and C.R. 350 $  40,800.00 1 $  43199.00 $  48,675.25 - $ 50,336.25
Line 8B - W. Railroad St. and C.R. 350 $  39,700.00 §. . 44,050.90 $  44,737.25 $  51,089.40
Line 9 - C.R. 250 W. $ 157,700.00 $ 127,349.50 $ 160,882.50 $ 132,632.00
Fire Hydrant Replacement “ | $  415,500.00 . $ 232,080.00 | $ 268,450.00 $ 347,665.74
TOTAL BASE BID $ 1,101,715.05 $  940,759.50 [ [1] $ $ 1,100,000.00

999,736.29
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F & K Construction, Inc. Joe Raica Excavating, Inc. D & M Excavating, Inc.
CONTRACTORS: Engineer's Estimate 2055 W. 150 5. 3640 Nicholson Road 9896 West 300 North
Flora, IN 46929 Fowlerville, M| 48836 Michigan City, IN 46360
MANDATORY ALTERNATE NO.1-LINEQ -C.R. 250 W
1b Bonds and Insurance 1 LS. || § 3.079.13 | $ 307913 | § 1,380.77 | § 1,380.77 | § 2,500.001% 2500005 11,889.26|%  11,880.26
1c Pre-Construction Survey 1 LS. || § 1,000,00 | § 1,000.00 [ § 280.78 | § 280.78 [ § 300.00 | $ 300.00 | % 2,860.00 | § 2,860.00
2d _ |Hydrostatic Testing , 1 LS. {[$ 2,00000]$  2,000.00 S 280.78 | § 28078 [§  1,200.00 | § 120000 {$  2,72052|$ . 2,720.52
2e Sanitation and Chlorination 1 LS. || § 1,000.00 | $ 1,000.00 | § 2807.81|% 2,807.81|8% 1,200.00 | § 1,200.00 | § 2,746.93 | $ 2,746.93
2f New 10" PVC Water-Main 4400 | L.F. $ 3500|% 154,000.00 | % 30.02 | § 132,088.00 | % 3500 % 154,000.00 | % 11.18.[ $ . 48,192.00 .
4c New 10" Gate Valve with Valve Box 1 Ea. || § 2,000.00 | § 2,000.00 1% 785.85 | % 785.85 | § 2,000.00 | § 2,000.00 | $ 99418 | $ .994.18
New 5 1/4" Fire Hydrant, Auxiliary Gate ' : :
5a Valve and Connection 3 Ea. || $ 3500,00]1% 10,500.00 1% 3,092.81 |5 9,278.43 | § 3,300.00 | § 9,800.00 | § 397336 | % 11,920.08
Remove Existing Hydrant, Deliver to . :
5e Owner ' -1 Ea. || § 500.00 | % 500.00 | § 503.63 | $ 503.63 [ $ 500.00 | § 500.00 [ $ 1,48346 | § 1,483.46
New 2" Service Tap and Corporation : . :
6a  |Stop 1 Ea. || $ 1,000.00 | $ 1,000.00 | $ 1,008.65 | $ 1,008.65 | $ 500.00 | $ 500.00 | § 652.52 | § 652.52 .
6f New 2" Service Line (Open Cut) - 65 LF. |1 % 2500 % 1,625.00 | § 77318 5,025.15 | § 4500 |% = 292500 | % 18.15 | $ 1,179.75
7b New 2" Metered Service 1 Ea. $ 5,000.00 | § 5,000.00 | $ 2,068.84 | § 2,068.84 | § 2,500.00 [ % 2,500.00 | 1,169.00 | § 1,169.00
New 10" Type 'A’ Connection to Existing
8a Water Main 1 Ea. (| $ 4,500.00 | § 4,500.00 | § 4,048.60 | % 4,048.60 | § 3,500.00 | § -3,5600.00 | § 3,403.70 | § 3,493.70
10 Granular Backfill ' 260 LF. || % 10.00 | § 2,600.00 | $ 957 | % 2,488.20 | § 10.50 | § 2,730.00 1% 1430} % 3,718.00
11a  |Asphalt Pavement Replacement 150 LF. |[$ 30.00 | §. 4,500.00 | § 20841 % 3,126.00 | § 20001 % 3,000.00 | § 2311 18§ 3,466.50
11b  |Stone Pavement Replacement 60 | LF. ||$ 8.00 | % 480.00 | $ 453 1% 27180 | $ 10.00 | § 600.00 | $ 13661 % 819.60
12 Final Grading, Seed and Mulch 4190 | LF. || & 3.00|% 12,570.00 |9 2845 11,899.60 1 % 2251% 9,427.50 1 § 7.05 | $ 29,530.50
13 Traffic Control 1 LS. [|$ 1,000.00 | 1,000.00 | § 21269 [ % 21269 | % 1,000.00 | § 1,000.00 [ § 2,400.00 | § 2,400.00
14 Erosion Control 1 LS. |{3 2,000.00 | § 200000 % 314.80 1 § 31480 | § 8,800.00 [ § 8,800.00 | 8 1,850.00 | § 1,850.00
$ 209,354.13 $ 177,870.38 $ 206,582.50 -$ --182,095.00 ] [3]

[1] F & K Construction, Inc.: Mathematical Errors resulting in difference of Bid & Unit Price transposition error.
[2] D & M Excavating, Inc." Financial Statement submitted was not fully signed and executed; Mathematical error resulting in difference of Bid.
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| COBMMONWEALTH"
T ENGINEERS, INC,

Aoweaith o! resources 1o mastar & commen goal,

TOWN OF KENTLAND
WATER WORKS IMPROVMEENTS PROJECT
DIVISION "A" - WATER SYSTEM IMPROVEMENTS PROJECT
BID TABULATION

Tabulation of Bids Received: January 18, 2012

Davidson Excavating, Inc. Gough, Inc. - Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS:| {5533 . 800 W 2200 E. 88th Dr. 1111 East Main Street ' 1112 E. Summit Street
Russiaville, IN 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Point, IN 46307
Form No. 96 w/Non-Collusion Affidavit Yes Yes Yes “Yes
Bid Bond Yes Yes Yes Yes
Acknowledgment of Addenda Received (1) Yes No Acknowledgment [4] Yes Yes
Financial Statement Yes Yes Yes Yes
E-Verify Affidavit Yes Yes Yes Yes
Item # Description Qty  Unit || Unit Price Total Unit Price Total Unit Price Total | Unit Price Total
LINE 1 - E. GRAHAM ST.
1h Bonds and Insurance 1 LS. [{$ 2,001.00 | $ 2,001.00 | § 1,017.02 | § 1,017.02:]1 $ 3,200.00 | $ 3,200.00 [ $ 712.00 [ § 712.00
1c Pre-Construction Survey 1 LS. ||$ 550.00 | § 550.00 | § 250.00 | $ 250.00 | § 1.00| % 100 | % 500.00 | $ 500.00
2a New. 8" PVC Water Main 560 LF. |[ % 3662 (% 2050720 % 69.10 | § 38,696.00 | % 38.00|$% 2128000 % 38.00 | %  21,280.00
2b New 6" Dl Water Main 189 LF. || § 5223 | § 9,871.47 | % 71.00 | 13,580.10 | § 63.00| % 11,907.00 | § 4750 | $ 8,977.50
2d Hydrostatic Testing 1 LS. || $ 1,698.37 | $ 1,608.37 [ § 1,494.00 | § 1,494.00 | § 750001 % 750.00 | % 75000 | $ 750.00
2e Sanitation and Chlorination 1 LS || § 2,491.95 | § 249185 3% 208.00 | $ 298.00 | § 50.00 | 3 50.00 | % 75000 % 750.00
4a New 6" Gate Valve with Valve Box 2 Ea. $ 1,958.68 | $ 391736 | § 775.00 | $ 1,550.00 | § 1,150.00 | § 2,300.00 | § 900.00 | § 1,800.00
New 5 1/4" Fire Hydrant, Auxiliary .
5a Gate Valve and Connection 2 Ea. $ 423328 | § 8,466.56 | § 473200 | % 9,464.00 | § 4,550.00 | $ 9,100.00 | § 3,700.00 | § 7,400.00
Remove Existing Hydrant, Deliver to
5e Owner 1 Ea. $ 1,13856 [$  1,13856 | & 74000 | $ 740,00 | § 1,100.00 | $ 1,100.00 | § 700.00 | $ 700.00
New 2" Service Tap and Corporation
8a Stop 1 Ea. $ 1,439.32 | $ 1,439.32 [ § 538.00 | $ 538.00 | § 1,150.00 | § 1,150.00 | $ 3,760.00 | § 3,760.00
_ New 1" Service Tap and Corporation 7
6b  |Stop 2 Ea. || $ 1,263.67 | $ 2,527.34 | § 410.00 | § 820.00 | $ 1,025.00 | $ 2,050.00 | $ 875.00 | $ 1,950.00
New 3/4" Service Tap and
6c Corporation Stop 4 Ea. $ 1,232.07 | § 492828 | 5 388.00| % 1,502.00 | § 550.00 | $ 220000 | % 970.00 | § 3,880.00
Be New 3/4" Service Line {Push/Pull} 90 LF. [|§ 11429 | § 10,286.10 | $ 2430 | § 2,187.00 | § 48.00| § 4320001 % 2200 1,980.00
6f New 2" Service Line {Open Cut} 10 LF. [|$ 4400 | % 44080 | % 81.001 % 810.00 | % 89.00 | § 800.00 | § 7.00 | % 70.00
6g New 1" Service Line (Open Cut) 30 LF. || $ 29.18 | § 875401 % 46.50 | § 1,385.00 | § - 57.00 | § 1,710.00 | § 70018 210.00
_ 6h New 3/4" Service Line (Open Cut) 60 LF. ||% 35.04 | % 2102401 % 4250 | § 2,650,001 % 2900 | % 1,740.00 | § 7001 8% 420.00
New 2" Service Line )
Bk Connection/Reconnection 1 Ea. 3 1,006.70 | § 1,006.70 | % 335.00 | § 335.00 | % 1,000.00 | § 1,000.00 | § 960.00 | $ 9260.00
Bi New 1" Curb Stop 1 Ea. 3 862.64 | % 86264 | % 375.00 [ § 375.00 | § 50000 | & 500.00 | § 515,00 | § 515.00
6 New 3/4" Curb Stop 1 Ea. 5 54925 | % 54925 | § 35200 (% 352.00 | $ 480.00 | § 480.00 | § 51500 | § 515.00

10 of 18

GiClients A-L\WKENTLANDID W11032 Kentland Water Tank and Water Main\11 Posi Bid Docs\d Bid Tab\Div A - Bid Tab.xts



Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS:| 5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Strest
Russiaville, N 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Point, IN 46307
New 1" Service Line :
6l Connection/Reconnaction 2 Ea. $ 665.51 | & 1,331.02 | § 579.00 ;% 1,158.00 ( $ 450.00 | $ 900.00 | $ 465.00 | $ 930.00
New 3/4" Service Line
6m Connection/Reconnection 4 Ea. $ 1,672.65 $ 152.00 | § 608.00 | § 435.00 | $ 1,740.00 | 46500 | $ 1,860.00
New 6" Type 'B' Connection to
8b Existing Water Main 1 Ea. $ 1111321 § 111132 [ § 1,765.00 | $ 1,765.00{ § 3,950.00 | § 3,950.00 | § 6,080.00 ] $ 6,080.00
9 Existing Water Main Abandonment 1 LS. [|$ 1,27333 1% 127333 1 % 3217001 % 3217001 % 1,000.00 ]| § 1,000.00 | § 4,480.00 | $ 4,480.00
10 [Granular Backfill 450 | LF {|$ 2186 [ $ 9,837.00 [ 4 © 1531000 $ 15.00 | $ 6,750.00 | § 17.00 | $ 7,650.00
11a  |Asphalt Pavement Replacement 150 LF. ||$ 18951 % 2,842,501 % 38.07 | $ 571050 | § 4000 | § 6,000.00 | § 20001(% 3,000.00
11b_ [Stone Pavement Replacement 25 LF. || 8§ 16.06 | $ 40150 | § 7.009% 175.00 [ $ 10.00 { § 250.00 | $ 4501 8% 112.50
11¢ Concrete Pavement Replacement 20 L.F. 5 19.39 | § 38780 | % 59.78 | $ 1,19560 | § 100.00 | $ 2,000.001% 7700 [ § 1,540.00
12 Final Grading, Seed and Mulch 514 LF. [|$ 242 | § 1,243.88 | $ 8692 1% 4,466.66 | & 12.00 | $ 6,168.00 | § 11001 % 5,654.00
13 Traffic Control 1 LS. || $ 821.381 % 82138 | § 55125 | § 55125 | % 500.00 | $ 500.00 | § 30000(% 300.00
14 Erosion Control 1 LS. 1|3 743.04 [ § 74304 [ $ 630.00 | $ 630.00 { $ 500.00 { $ 500.00 { $ 200.00 ! $ 200.00
LINE 1- E. GRAHAM ST. TOTAL E 2.34447] [3] 3 30131 [4] $  95,486.00 $  88,936.00 |
LINE 2 - C.R. 1550 SOUTH
1b Bonds and Insurance 1 LS. || § 900.13 | % 20013 | § 39793 | % 39793 (% 500.00 | $ 500.00 | $ 416.00 | $ 416.00
ic Pre-Construction Survey 1 LS. {|$ 218.00 | $ 218.00 | § 250001 % 250.00 | $ 1.00| % 1,00 % 500.00 1% 500.00
2a New 8" PVC Water Main 525 LF. [|$ 3270 % 17,167.50 | § 33.90 | § 17,797.50 | § 3200 | % 16,800.00 | § 3500 | % 18,375.00
2b New 86" DI Water Main 18 LF. || § 99.79 | § 1,796.22 | § 52001 % 936.00 | § 95.00 | § 1,710.00 | $ 5000 | § 900.00
2d Hydrostatic Testing 1 L.S. $ 1,699.58 | $§ 169958 | § 815.00 | $ 815.00 | $ 750.00 | 750,00 | $ 750,00 | § 750.00
2e Sanitation and Chlorination 1 L.S. $ 249373 [ $ 249373 % 228.001 % 228.00 | $ 250.00 | % 250.00 | § 750.00 | § 750.00
New 5 1/4" Fire Hydrant, Auxiliary
ba Gate Valve and Connection 1 Ea. $ 423630 [ % 4236301 % 3,789.00 | § 3,789.00 | & 3,800.00 | % 3,800.00 [ § 370000 | § 3,700.00
Remove Existing Hydrant, Deliver to :
5e Owner 1 Ea. $ 1,329.06 | $ 1,329.06 | § 773001 % 773.00 | $ 77500 | % 775.00 | § 700.00 | $ 700.00
New 6" Type 'A' Connection to
8a Existing Water Main 1 Ea. $ 360063 (% 3,609.63 | $ 294700 | $ 2,947.00 | $ 5,050.00 | $ 5,050.00 | $ 8,341.00 | $ 8,341.00
New 6" Type 'C' Connection to
8d Existing Water Main 1 Ea. $ 2,254.01 | 225401} % 1,522.00 | $ 1,522.00 | § 440000 $ 4,400.00 | 6,080.00 | § 6,080.00
10 Granular Backfill 190 LF $ 2187 1% 4,155.30 | § 18.00 1 $ 2,850.00 | % 1500 | $ 2,850.00 | § 17.00 | § 3,230.00
112 |Asphalt Pavement Replacement 165 LFE [l 18.97 | § 3,13005 | § 26.99 | % 445335 | § 35.00(9% 577500 | % 2000 [ $ 3,300.00
12 Final Grading, Seed and Mulch 378 L.F. 5 2431 % 918.54 1 3 6.94 | % 262332 | % 1200 $ 4,536.00 | § 11.00 | § 4,158.00
13 Traffic Control 1 LS. [[§ 3i6.14 | § 31614 | § 110.25 | § 110.25 | § 25000 | $ 25000 | $ 300001 9% 300.00
14 Erosion Control 1 L.S. $ 247861 % 247.86 | § 700.00 | $ 700.00 | § 250.00 | $ 250.00 1 % 200001 % 200.00
LINE 2 - C.R. 1550 SOUTH TOTAL $ 4447205 $ 40,192.35 $ 47,697.00 ] 3 51,700.00
LINE 3 - N. 6TH ST. ALLEY
1b Bonds and Insurance 1 LS. (1§ 2,000.64 | $ 2,000.64 | $ 1,065.86 | § 1,065.86 | $ 1,000.00 | § 1,000.00 | $ 752001 % 752.00
1c Pre-Construction Survey 1 LS. ||$ 809.00 | § 809.00 | $ 250.00 | $ 250.00 | $ 1.00| § 1.00] % 500.00 | $ 500.00
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Davidson Excavating, Inc. Gough, Inic. Gaitlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS:||5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
Russiaville, [N 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Point, IN 46307
2a New 6" PVC Water Main 580 LFE. || & 32391% 1878620 | § 78.85 % 46,313.00| % 4100 (% 23,780.00 | § 38.00 |$ 22,040.00
2b New 6" DI Water Main 161 LF. [|$ 4917 | § 791637 | § 82.35(% 13,258.35 1 § 69.00 (% 11,100.00} % 47501 $ 7,647.50
2d Hydrostatic Testing 1 LS. ||$§ 1,748.44 rE 1,478.00 | § 1,478.00 | § 1,000.00 | $ 1,000.00 | § 750.00 | § 750.00
2e Sanitation and Chlorination 1 LS. [|$ 2,565.43 2,565.43 | § 307.001 % 307.00 | 8 250.00 | $ 25000 [ 75000 § 750.00
4a New 6" Gate Valve with Valve Box 1 Ea. $ 2,411.92 241192 | § 909.00 | $ 909.00 | $ 1,125.00 | § 1,125.00 ;| § 900.00 | $ 900.00
New 5 1/4" Fire Hydrant, Auxiliary
ba Gate Valve and Connection 1 Ea. 3 4358.10 | § 4,358.10 | § 2,935.00 | § 3,935.00 | $ 4,400.00 | $ 4.400.00 | § 3,700.00 } $ 3,700.00
Remove Existing Hydrant, Deliver to
5e Owner 1 Ea. $ 1,367.27 | & 1,367.27 | § 752.00 | % 752.00 | $ 77500 | $ 775.00 | § 700.00 | & 700.00
New 1" Service Tap and Corporation
6b Stop 1 Ea. 3 1,801.55 % 189155 | § 408.00 | $ 408.00 | § 1,000.00 [ § 1,000.00 | § 975.00 | $ 975.00
New 3/4" Service Tap and
6c Corporation Stop 6 Ea. $ 1,850.02 | § 11,154.12 | § 608.00 | $ 3.648.00 [ § 550.00 | § 3,300.00 | § 970.00 | $ 5,820.00
6d New 1" Service Line (Push/Pull) 35 LF. [|$ 13129 | § 459515 | § 4300 $ 1,505.00 { $ 62.00 % 217000 | § 5400(% 1,890.00
6g New 1" Servcie Line {Open Cut) 15 L.F. $ 37.06 | % 55590 | 19.00 | § 28500 | § 56.00 | § 840.00 | 7001% 105.00
6h New 3/4" Service Line (Open Cut) 150 LF. [|§ 2403 | % 3,604.50 [ § 39.00 | $ 5,850.00 | $ 33001 % 4,950.00 | $ 7.00 | $ 1,050.00
6i New 1" Curb Stop 1 Ea. 3 1,24713 | & 1,24713 | § 239.00 | $ 230.00 | $ 425.00 1 $ 42500 | § 515.00 | § 515.00
6j New 3/4" Curb Stop 3 Ea. $ 121881 $ 365943 | % 217001 % 651.00 | $ 400.00 | § 1,200.00 | § 515.00 { § 1,545.00
New 1" Service Line
6l Connection/Reconnection 1 Ea. $ 1,141.76 | § 114176 | § 29200 | % 202.00 | 3 385.00 [ $ 385.00 [ $ 465,00 | $ 465.00
New 3/4" Service Line
6m Connection/Reconnection 6 Ea. $ 1,136.55 [ § 6,819.30 [ $ 356.00 | § 2,136.00 | § 385.00 | 8§ 2,310.00 1 S 465.00 | § 2,790.00
New 6" Type 'A' Connection to
8a Existing Water Main 2 Ea. $ 3256791 % 6,513.58 | § 2,795.00 | $ 5,500.00 | $§ 4,550.00 | $ 9,100.00 | $ 8341003 16,682.00
9 Existing Water Main Abandonment 1 LS. |l$ 1503421 % 1,50342 | $ 1,936.00 | § 1,936.00 | § 1,500.00 | § 1,500.00 | $ 3,850.00 | § 3,950.00
10 Granular Backfill 741 L.F. $ 2250 | % 16,672.50 | $ 10,00 | § 741000 [ § 15.00( % 11,115.00 | § 17.00 | § 12,597.00
11a Asphalt Pavement Replacement 75 L.F. g 1951 | § 1,463251 % 490141 % 3,68550 | % 4000 | $ 3,000.00 | % 20.00 | $ 1,500.00
11b__ |Stone Pavement Replacement 260 | LF. [|$ 18.85| % 4,901.00 | § 7.00 | $ 1,820.00 | § 8.00 | % 2,08000 | % 450 (% 1,170.00
12 Final Grading, Seed and Mulch 406 LF. [|§ 255§ 1,035.30 | § 769 1|% 312214 | $ 10.00 | $ 4,060.00 [ $ 11.00 | § 4,466.00
13 Traffic Contral 1 LS. ||$ 650.46 | $ 650.46 | § 38640 | § 386.40 [ § 1,250.00 [ § 1,250.00 | § 300,00 | % 300.00
14 Erosion Control 1 LS. [|$ 500.96 | § $ 420001 % 420.00 | § 250.00 1 % 250.00 | § 200.00 | § 200.00
LINE 3- N. 6TH ST. ALLEY TOTAL $ 107,652.25 $ 9237500 | $ 93,750.50
LINE 4 - E. RAY ST. AND N. 2ND ST.
ib Bonds and Insurance 1 LS. [|$ 6,752.00 | 6,752.00 | § 242786 | % 2,427.86 | $ 5,700.00 | $ 5700.00 [ $ 2,104.00 | $ 2,104.00
1c Pre-Construction Survey 1 LS. |$ 900.75 $ 90075 | § 250.00 [ $ 25000 % 1.00 [ $ 1.001 8§ 500.00 | $ 500.00
2a - |New 6" PVC Water Main 1560 | L.F. $ 31211 % 48,687.680 | $ 61.00 | % 95,160.00 | § 35.00| % 54,600.00 | $ 3B8.00(% 59,280.00
2b New 6" DI Water Main 10 LF. ||$ 148.65 | $ 1,486.50 | § 67.00| % 670.00 | § 67.00| % 670.00 | $ 4750 | $ 475.00
2d Hydrostatic Testing 1 L.S. $ 1,748.00 | § 1,748.00 | $ 2,351.001 % 2,351.00 | § 2,000.00 | $ 2000001 % 750.00 | § 750.00
2e Sanitation and Chlorination 1 L.S. $ 2,564.76 | $ 256476 | § 577.00 | $ 577.00 ] % 25000 | % 250,00 | § 750.00 | § 750.00
4a New 6" Gate Valve with Valve Box 2 Ea. 3 241129 | § 4,822.58 | § 775.00 | $ 1,550.00 1 $ 1,075.00 | $ 2,150.00 | § 900.00 [ § 1,800.00
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Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, inc. LGS Plumbing, Inc.
CONTRACTORS:| |5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
Russiaville, IN 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Paint, IN 46307
New 5 1/4" Fire Hydrant, Auxiliary
5a Gate Valve and Connection 1 Ea. $ 4,356.97 | $ 4,356.97 | § 3,800.00 | $ 3,800.00 | § 3,200.00 | % 3,900.00 | % 3,700.00 | § 3,700.00
New 5 1/4" Fire Hydrant, Auxiliary
5b Gate Valve, and Cut-In Connection 2 Ea. $ 4857.00 ] % 9,714.00 | $ 4,352.00 | § 870400 % 5,550.00 | $ 11,100.00 | $ 4,000.00 [ § 8,000.00
Remove Existing Hydrant and
Auxiliary Gate Valve, Deliver to
5d Owner 1 Ea. $ 866.50 | § 866.50 | $ 1,180.00 | § 1,180.00 | $ 775.00 | § 775.00 | % 700.00 | § 700.00
Remove Existing Hydrant, Deliver to
Se Owner 1 Ea. $ 500.42 | § 500.42 | § 804.00 | $ 804.00| $ 775.00 | § 775.00 | $ 700.00 | § 700.00
New 3/4" Service Tap and
6c Corporation Stop 32 Ea. $ 91363 |$  29,236.16 | § 484.00 | $ 15,488.00 | $ 555.00 | $ 17,760.00 | § 970.00 | §  31,040.00
Be New 3/4" Service Line (Push/Pull) 340 LF. [|$ 10840 |$  36,856.00| % 23.30 | § 7,92200 % 7000|% 23,80000% 54001%  18,360.00
6h New 3/4" Service Line (Open Cut) 390 LF. ||$ 22631|% 8,825.70 | § 21251 % 8,287.50 | % 2400 § 9,360.00 | $ 7001 % 2,730.00
Bj New 3/4" Curb Stop .17 Ea. $ 3810 $ 540770 | § 145.00 | 2,465.00 | § 400.00 | $ 6,800.00 | $ 515.00 | § 8,755.00
New 3/4" Service Line
8m Connection/Reconnection 32 Ea. $ 662.69 %  21,206.081% 153.00 | § 4,896.00 | $ 380.00 % 12,160.00 | § 465.00 | § 14,880.00
Relocated Existing 3/4" Metered
7a Service 8 Ea. $ 57.38 | § 459.04 | § 522.00 | § 4,176.00 | $ 1,800.00 | $ 14,400.00 | § 565.00 | $ 4,520.00
7c New Meter Pit 9 Ea. % 141372 | § 12,723.48 | $ 1,000.00 | $ 9,000.00] % 2,250.00 | $ 20,250.00 [ $ 800.00 | $ 7,200.00
New 8" Type 'A' Connection to
8a Existing Water Main 3 Ea. $ 3,120.61 | § 9,361.83 | § 3,063.00 | $ 9,188.00 | § 4,150,00 | § 12,450.00 | $ 8,341.00 [§  25,023.00
New 6" Type 'B' Connection to
8b Existing Water Main 1 Ea. $ 1,762.20 | § 1,762.20 | § 1,503.00 | $ 1,503.00 | $ 3,300.00 | $ 3,300.00 | § 6,080.00 | § 6,080.00
9 Existing Water Main Abandonment 1 LS. $ 1,900.19 | § 1,009.19 [ § 3,312.00 | § 3,312.00 | 1,500.00 | § 1,500.00 | $ 4,480.00 [ § 4,480.00
10 Granular Backfill 1450 L.F. $ 2090 | % 30,305.00 | $ 11.00 | $ 15,950.00 | § 15.00 | $ 21,750.00 | § 17.001 % 24,650.00
11a  |Asphalt Pavement Replacement 80 LF. 1% 19.01 [ § 1,52080 | § 49.14 | $ 3,931.20 | $ 40.00 | § 3,200.00 [ § 20.00 | $ 1,600.00
11b  |Stone Pavement Replacement 25 LF. || & 19.09 | $ 477.25| % 7.851% 196.25 | § 10.00 | § 250.00 1 § 4.50 | $ 112.50
11c  |Concrete Pavement Replacement 25 LF. [|$ 5887 | $ 1,471.75 | § 5488 | $ 1,372.00 | § 95.00} % 2,375.00 | § 77.00 | % 1,925.00
11d  |Sidewalk Replacement 1050 | LF. |{$ 30.05|% 3155250 |% 32771% 34408501 3% 27.00|% 28,350.00 | § 25.00 | $§  26,250.00
11e Sidewalk Removal 120 LF. $ 329|% 39480 | § 400 | % 480.00 | § 220018 264000 | % 6.001[% 720.00
11f  [Curb Replacement 30 LF. [|$ 16.07 [ $ 48210 $ 4363 (% 1,308.90 [ $ 30.001% 900.00 | $ 80.001% 2,400.00
12 Final Grading, Seed and Mulch 390 LF. [|$ 244 | § 95160 | $ 6.891% 268710 % 15.00 | § 5,850.00 | § 11.00 | $ 4,290.00
13 Traffic Control 1 LS. {|$ 1,077.10 | § 1,077.10 1 $ 33075 | § 330751 % 1,500.00 | $ 1,500.00 | § 300.00 | % 300.00
14 Erosion Control 1 LS |I|$ 124183 | $ 1,241.831 § 840.00 | $ 840.00 | $ 500.00 | $ 500.00 | § 200.00 % 200.00
LINE 4 - E. RAY ST, AND N. 2ND ST. $ 279,629.19 | $ 245,217.06 I's 271,016.00 $ 264,274.50 |
LINE 5 - E. RAY ST. AT N. 4TH ST.
1b Bonds and [nsurance 1 LS. [§% 30095 § 30095 | % 200.07 | $ 20007 | $ 249.00 | $ 240.00 | $ 176.00 | $ 176.00
1c Pre-Construction Survey 1 LS. |9% 4300 | $ 43.00 | $ 250.00 | $ 250.00 | § 1.00 | § 1.00( % 500.00 | $ 500.00
2a New 6" PVC Water Main 40 LF. (1% 88.07 { $ 3,522.80 | § 210.00( $ 8,400.00 | % 200.00 | $ 8,000.00 | § 2500 % 1,000.00
2d Hydrostatic Testing 1 LS. (1% 1,701.00 | § 1,701.00} % 210.00 | $ 210.001 % 750.00 | $ 750.00 | § 750.00 | § 750.00

13 0f 18

G:\Clients A-L\KENTLAND\D W11032 Kentland Water Tank and Water Main\11 Post Bid Docs\d Bid Tab\Div A - Bid Tab.xls



Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS:] |5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
Russiaville, IN 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Point, [N 46307
Ze Sanitation and Chlorination 1 LS. {4% 2495838 2,495.83 | $ 100.00 | $ 100.00 | $ 250.00 | § 250.00 | § 750.00 | § 750.00
New 6" Type 'A’ Connection to
" 8a Existing Water Main 2 Ea. (% 1,803.57 | § 3,607.14 | & 407600 % 8,152.00 | § 5,300.00 | $ 10,600.00 | $ 8341001 % 16,682.00
10 Granular Backfill 40 LF. 14§ 2088 | % 83520 | § 1275 § 510,00 | $ 1500 % 600.00 | § 17.00| $ 680.00
11a  |Asphalt Pavement Replacement 40 LF. 135 18.98 | § 759.20 | § 54.08 | $ 2,163.20 | % 4500 | $ 1,800.00 | & 200018 800.00
13 Traffic Control 1 LS. |93 316.41 | § 316411 % 22050 | $ 22050 | $ 500.00 | § 500.00 [ $ 300.00 | $ 300.00
14 Erosion Control 1 LS. |45 248.06 | $ 248,06 | $ 1.00 | $ 1.00 | § 250.00 | § 250.00 | § 200.00 | § 200.00
LINE 5 - E. RAY ST, AT N. 4TH ST. $ 13,829.59 $  20,208.77 $ 23,000.00 | $ 21,838.00
LINE 6 - N. 2ND ST. AT E. SEYMOUR ST.
1b Bonds and Insurance 1 LS. || $ 440,86 | $ 440.86 | $ 48787 % 487.87 | % 650.00 | $ 650.00 | 280.00(% 280.00
1¢ Pre-Construction Survey 1 LS. || § 128.00 | $ 128001 % 250.00 | § 250.00 | $ 10015 1.00 | $ 500.00 | § 500.00
2a New 6" PVC Water Main ) 190 LF. || § 46.65| % 8,863.50 | § 50.80 | % 11,362.00 | $ 74.00 | $ 14,060.00 | § 45.00 1 % 8,550.00
2d _|Hydrostatic Testing 1 LS. || $ 1,672.19 | $ 167219 | $ 1,207.00 | $ 1,207.00 | $ 500.00 | § 500.00 | $ 750.00 | $ 750.00
2e Sanitation and Chlorination 1 LS. [1% 1672191 % 1,672.19 | $ 126.00 | $ 126.00 | $ 250.00 | $ 250.00 | $ 750.00 | § 750.00
New 6" Type 'A’ Connection to
8a Existing Water Main 2 Ea. $ 902.07 | $ 1,804.14 | $ 481400 | $ 5,828.00 | $ 7,400,001 % 14,800.00 | § 8341.00|$% 16,682.00
10 Granular Backfill 190 LF. 11§ 20521 8% 3,808.80 | § 9.001|% 1,710.00 | $ 15.00 | § 285000 $ 17.00 | $ 3,230.00
11a  [Asphalt Pavement Replacement 190 LF. (% 18.66 | § 3,545.40 | § 121.38 | §  23,062.20 60.00 { § 11,400.00 | § 20001 § 3,800.00
13 Traffic Control 1 LS. (| $§ 1,057.56 | § 1,057.56 | § 44100 | $ 44100 | § 3,500.00 | $ 3,500.00 | § 300.00 | § 300.00
14 |Erosion Control 1 LS. |[$ 243.86 | § 243.86 [ § 800.00 | § 800.00 | § 150.00 | $ 150.00 | § 200.00 | $ 200.00
LINE 6 - N. 2ND ST. AT E. SEYMOUR ST. TOTAL [$ 23,326.50 ] $  49,274.07 ] $ 48,161.00 §  35,042.00 |
LINE 7 - W. GOSS ST.
1b Bonds and Insurance 1 LS. || $ 1,445.26 | § 1,445.26 | § 606.09 | $ 606.09 | § 65000 | % 650.00 | § 52000 5 520.00
1c Pre-Construction Survey 1 LS. |i$ 600.00 | § 600.00 | $ 250.00 | % 250.00 | $ 1.00 | $ 100 % 500.00 | $ 500.00
Za New 8" PVC Water Main 420 L.F. $ 26521 % 11,138.40 | $ 4470 | $ 18,774.00 | $ 28.00| % 11,760.00 | § 38.001 % 15,960.00
2c New 4" PVC Water Main 45 LF. |1$ 90981 % 4,004.10 | $ 5350 ) % 240750 ] % 106.00 | § 4770.00 | § 38.00 | % 1,710.00
2d Hydrostatic Testing 1 LS. || $§ 1,622.00 | § 1622001 8% 1,334.00 | $ 1,334.00 | § 750.00 | $ 750.00 | § 750.00 | § 750.00
2e Sanitation and Chlorination 1 LS. || % 1,622.00 { $ 1,622.00 | § 270001 % 270.00 | $ 250.00 | $ 250.00 | $ 750.00 | § 750.00
Directional Drilling and Installation of
3 8" Restrained Joint PVC Water Main | 170 LF. [} § 2500518 4403850 | % 77.50 1 % 13,175.00 | § 82.00 | $ 13,940.00 | § 5400 % 9,180.00
4a New 6" Gate Valve with Valve Box 2 Ea. $ 223751 % 447502 | $ 77500 | % 1,5650.00 | $ 1,000.00 | $ 2,000.00 | $ 900,00 | $ 1,800.00
4b New 4" Gate Valve with Valve Box 1 Ea. 3 2147.00 | § 2,147.00 | § 871.00| % 871001 % 875.00 | $ 875.00 | § 850.00 | § 850.00
New 5 1/4" Fire Hydrant, Auxiliary
5a Gate Valve and Connection 1 Ea. $ 4043.00 | § 4,043.00 | $ 3,650.001% 3,650.0019% 3,800.00 | § 3,800.00 | $ 3,700.00 | § 3,700.00
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Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS: [ |5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
Russiaville, IN 46979 Merriliville, IN 46410 Griffith, IN 46319 Crown Point, IN 46307
Remove Existing Hydrant and
Auxiliary Gate Valve, Deliver to
5d Owner 1 Ea. $ 1,268.40 $ 804.00 | $ 804.00 | § 350.00 | § 350.00 | § 700.00 | $ 700.00
New 6" Type 'B' Connection to
8b Existing Water Main 1 Ea. $ 426.06 3 1,240.00 | $ 1,240.00 | § 3,300.00 [ $ 3,300.00 [ § 6,080.00 | & 6,080.00
New 4" Type 'B' Connection to
8c Existing Water Main 2 Ea. $ 406.00 | & 812.00 | % 1,298.00 | 2,596.00 | § 3,00000 (% 6,000.00 | § 6,000.00 | § 12,000.00
9 Water Main Abandonment 1 LS. |3 566.00 | $ 566.00 | § 3,375.00 [ $ 3,375.001 § 775.00 | § 775.00 1 § 500.00 | $ 500.00
10 Granular Backfill 235 LF. {|$ 1991 § 4,678.85| § 13.00 | $ 3,055.00 | § 1500 1 $ 3,525.00 | § 17.00 1 $ 3,985.00
11a __ |Asphalt Pavement Replacement 50 LF. [|$ 1810 [ § 90500 | § 4914 | § 245700 § 35.00 (% 1,750.00 | $ 20.00 | § 1,000.00
11k [Stone Pavement Replacement 70 LF. [|$ 44531 % 311710 [ § 7001 % 490.00 | § 10.00 | $ 700.00 | $ 4501]% 315.00
12 Final Grading, Seed and Mulch 345 LF. || $ 222§ 765.90 | $§ 7191 % 248055 | % 12.00] % 4,140.001 11.00 | § 3,795.00
13 Traffic Control 1 LS. || § 3017118 30171 % 330.75 1 % 330.75 | $ 500001 % 500.00 | $ 300,001 % 300.00
14 Erosion Control 1 LS. }i % 35481 | 8 35481185 1,500.00 | $ 1,500.00 | § 100.00 | $ 100.00 | $ 200.00 | § 200.00
LINE 7 - W. GOSS ST. TOTAL i [3] $ 61,215.80 $ 59,936.00 $ 64,605.00
LINE 8A - W. SEYMOUR ST. AT C.R. 350
1b Bonds and Insurance 1 LS. [{$ 887.00 | $ 887.00 | § 617821 % 617.82 | § 2,700.00 | § 2,700.00 | $ 520,00 | $ 520.00
ic Pre-Construction Survey 1 LS. (|§ 21998 | § 21998 | § 250.00 | § 250.00 | § 1.00] % 1.00| 8 500.00 | $ 500.00
2a New 6" PVC Water Main 670 L.F. 3 274918 18,418.30 | $ 5070 {§ 33,968.00 | $ 38001 % 25,460.00 | § 38.00 | $ 25,460.00
2d Hydrostatic Testing 1 LS. ||$ 1,677.39 | 3 1,677.39 [ § 1,407.00 | $ 1,407.00 | § 750.00 1 § 750.00 | § 750.00 [ § 750.00
2e Sanitation and Chlorination 1 LS. 1% 246117 | § 246117 1§ 281001 8% 281.00 | 100.00 | $ 10000 (% 750.00 | § 750.00
4a New 6" Gate Valve with Valve Box 1 Ea. $ 2313.90 | $ 2,313.90 | § 775001 $ 775.00 | § 1,000.00 | $ 1,000.00 | § 900.00 | § 900.00
New 5 1/4" Fire Hydrant, Auxiliary
5a Gate Valve and Connection 1 Ea. $ 4181.00 [ § 4181.00| % 401100 [ § 4,011.00 | § 4200001 % 4,200.00 | $ 3,700.00 | $ 3,700.00
New Auxiliary Gate Valve and
5¢ Connection to Existing Fire Hydrant 1 Ea. $ 1,034.49 | § 1,034.49 | § 1,881.00 | § 1,881.00 | § 2,300.00 | $ 2,300.00 |5 4,000.00 | §. 4,000.00
New 6" Type 'A' Connection to
8a Existing Water Main 1 Ea. $ 1,778.52 | $ 1,778.52 | § 2,946.00 | $ 2,946.00 | § 5,800.00 | $ 5,800.00 | § 8,341.00 | § 8,341.00
New 6" Type 'B' Connection to
8b Existing Water Main 1 Ea. 3 440.60 | § 44060 1 § 209200 | % 2,092.00 | § 3,380.00 | § 3,380.00 { § 6,080.00 | $ 6,080.00
10 Granular Backfill 240 LF ||$ 20591 % 494160 | $ 12001 % 2,880.00 | $ 12.00 | $ 2,880.00 | $ 17.001 % 4,080.00
11a  |Asphalt Pavement Replacement 165 LF. ||$ 1872 | $ 3,08880 | % 2888 | % 476520 | $ 35001 % 577500 | $ 20.00 | § 3,300.00
12 Final Grading, Seed and Mulch 505 L.F. 3 2371 % 1,196.85 | § 10.19 1 § 5,145.95 | § 12.00 [ $ 6,060.00 { $ 11.00 { § 5,5585.00
13 Traffic Control 1 LS. {3 436.82 | $ 436.82 | § 330.75 | § 330.75 | § 3,500.00 | $ 3,500.00 9% 300.00 | § 300.00
14 Erosion Control 1 LS. ||5% 366.93 (% 366.93 1§ 1,050.00 | § 1,050.00 | § 250.00 [ $ 250.00 | $ 200.00! % 200.00
LINE 8A - W. SEYMOUR ST. AT C.R. 350 TOTAL [§  44,343.35 | [§  62,401.72 $  64,156.00 $  64,436.00
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Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS:|[|5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
Russiaville, IN 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Point, IN 46307
LINE 8B - W. RAILROAD ST. AT C.R. 350
1b Bonds and Insurance 1 LS. || $ 1,088.34 | § 1,088.34 | § 52127 1 % 521271 % 650.00 | § 650.00 | § 504.00 | § 504.00
1c Pre-Construction Survey 1 LS. |]|§& 27917 | § 27917 | & 250.00 | $ 250.00 | $ 1.0013% 1.00 | § 500.00 | $ 500.00
2a New 8" PVC Water Main 475 LF. |1$ 3340 | % 15,865.00 | $ 3740 % 17,765.00 | § 30.00 [ § 18,525.00 | § 38.00 | $ 18,050.00
2b New 6" DI Water Main 28 LF. [|$ 83.32 | § 2,332.96 [ § 7475 % 2,083.00 | $ 58.00 | $ 1,624.00 | § 47.00 | § 1,316.00
2d Hydrostatic Testing 1 LS. || % 1,680.00 | $ 1,689.00 | $ 1,003.00 | $ 1,003.00 | § 750.00 | $ 750.00 | $ 750.00 | $ 750.00
2e Sanitation and Chlorination 1 LS. ||$ 2477851 % 247785 % 214.00 | % 214.00 | 100.00 | $ 100.00 | § 750.00 | § 750.00
4a New 6" Gate Valve with Valve Box 1 Ea. 3 232958 | § 2,3290.58 | § 775.00 | $ 775.00 | $ 1,125.00 | § 1,12500 | $ 900.00 | $ 900.00
New 5 1/4" Fire Hydrant, Auxillary
5a Gate Valve and Connection 2 Ea. $ 420934 | § 8,418.68 | § 422700 % 8,454.00 | $ 440000 | % 8,800.00 | § 3,700.00 | $ 7,400.00
Remove Existing Hydrant, Deliver to
5e Owner 1 Ea. $ 1,320.60 | $ 1,320.60 | § 2,210.00 | § 2,210.00| 3 500.00 | $ 500.00 [ $ 700.00 | $ 700.00
New 3/4" Service Tap and
6c Corporation Stop 1 Ea. [|$ 1,759.56 | § 1,759.56 | § 259.00 | $ 250.00 | 550.00 | $ 550.00 | $ 970.00 | $ 970.00
6h New 3/4" Service Line (Open Cut) 20 LF. [|$ 3203 )% 640.60 [ $ 96.00 | $ 1,920.00 | $ 55.00 | $ 1,100.00 | $ 70018 140.00
6] New 3/4" Curb Stop 1 Ea. 5 312911 % 31291 % 21400 | 21400 | $ 575.00 | § 575.00 [ 3 515.00 | § 515.00
New 3/4" Service Line
Bm Connection/Reconnection 1 Ea. $ 235.00 | § 235.00 [ § 282.00| % 282.001 % 525.00 | $ 52500 | $ 465,00 | $ 465.00
New 6" Type 'A' Connection to
8a Existing Water Main 1 Ea. $ 1,790.58 | § 1,790.58 | § 2,810.00 | $ 2,810.00 | $ 5,400.00 | § 5,400.00 | § 8,341.00 | § 8,341.00
New 6" Type 'B' Connection to
8b Existing Water Main 1 Ea. $ 44359 | § 44359 | § 1,500.00 | $ 1,500.00 | § 5,000.00 | $ 5,000.00 | $ 6,080.00 [ § 6,080.00
10 Granular Backfill 500 LF. [|$ 2073 % 10,365.00 | $ 1100 % 5,500.00 | $ 15.00 | $ 7,500.00 | % 17.00 [ § 8,500.00
11a  |Asphalt Pavement Replacement 50 LF. ||$ 1885 | % 94250 [ § 4935 | % 2467.50 | § 40.00 [ $ 2,0600.001 % 20.00 | % 1,000.00
12 Final Grading, Seed and Mulch 453 LF. ||l$ 240 | 8§ 1,087.20 | § 669 |$ 3,03057 | % 12.00 | $ 5436.00 | § 11.00 | § 4,983.00
13 Traffic Control 1 LS. || $ 628.26 | $ 628.26 | § 33075 [ § 330,75 % 250.00 1 $ 25000 | $ 300.00 ( § 300.00
14 Erosion Control 1 LS. I|$ 738.83 (5 $ 1,050,000 | $ 1,050.00 | § 1.00 | § 1.00 | % 200.00 | 200.00
LINE 8B - W. RAILROAD ST. AT C.R. 350 $  52,649.09 $ 60,412.00 $ 62,364.00
LINE9 -C.R. 250 W
1b Bonds and Insurance 1 LS. ||$§ 289711 [ % 289711 | % 1,607.89 | § 1,507.89 1 % 1,700.00 | § 1,700.00 1 § 1,888.00 | $ 1,888.00
1c Pre-Construction Survey 1 LS. ||$ 677501 % 67750 | & 250001 % 250.00 | § 10018 1.00 | % 1,500.00 | § 1,500.00
2a New 6" PVC Water Main 4400 | LF. || $ 19643 86,416.00|$ 19.00 | $ 83,600.00 | $ 25001% 110,000.00 | § 32.00| % 140,800.00
2d Hydrostatic Testing 1 LS. [[$ 1,658.30 | § 1,658.30 | § 4,620.00 | $ 4,62000 (| $ 2,500.00 | § 2,500.00 | § 3,300.00 | $ 3,300.00
2e Sanitation and Chlorination 1 LS. [|$ 2,433.16 | $ 2,433.16 | § 1,386.00 | § 1,386.00 | $ 500.00 | § 500.00 | $ 3,300.00 | $ 3,300.00
4a New 6" Gate Valve with Valve Box 1 Ea, $ 228757 | % 228757 1% 775.00 [ § 775.00 1§ 1,125.00 | § 1,125.00 | $ 000.00 | § 900.00
New 5 1/4" Fire Hydrant, Auxiliary ' '
ba Gate Valve and Connection 3 Ea. $ 3,800.00 | § 11,400.00 | $ 4,000.00 | § 12,000.00 [ § 3,700.00 [ $  11,100.00
Remove Existing Hydrant, Deliver to
5e Owner 1 Ea. $ 1,296.53 | § 1,296.53 | § 1,057.00 | $ 1,057.00 | & 775.00 | § 775.00 | $ 700.00 | § 700.00
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Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS:||5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
: Russiaville, IN 46979 Merriliville, IN 46410 Griffith, [N 46319 Crown Point, IN 46307
New 2" Service Tap and Corporation
6a__ |Stop 1 Ea. || $ 1,965.53 | $ 1,965.53 | § 530.00 | $ 530.00 | § 1,750.00 | § 1,750.00 | $ 3,760.00 | $ 3,760.00
6f New 2" Service Line (Open Cut) 65 L.F. 3 2614 | $ 1,689.10 | & 13.001 % 845.00 | § 47.00 | § 3,055.00 | § 70019 455.00
b New 2" Metered Service 1 Ea. 3 1,585.54 | $ 1,58554 | § 1,591.00 | § 1,591.00 1 $ 6,400.00 | $ 6,400.00 | § 5650.00 | § 5,650.00
New 8" Type ‘A’ Connection to
8a Existing Water Main 1 Ea. $ 1,7568.28 | § 1,758.28 | § 434500 | % 4,345.00 | § 420000 | § 4,200.00 | § 8,341.00 | % 8,341.00
10 Granular Backfill 260 L.F. 5 24271% 6,310.20 | § 13.001 % 3,380,001 % 15.00 | § 3,900.00 | $ 17.00 | $ 4,420.00
11a Asphalt Pavement Replacement 150 L.F. $ 18.51 | § 2,776.50 | $ 4578 [ $ 6,867.00 | 35001 % 5,250.00| % 20001% 3,000.00
11b  |Stone Pavement Replacement 60 [ LF. |[$ 4426 | $ 2,655.60 | § 21.00 [ $ 1,260.00 | $ 400§ 240.00 [ § 450 [ 270.00
12 Final Grading, Seed and Mulch 4190 { LF. $ 2321% 9,720.80 ( $ 6.59 (% 2761210 (| % 2001 % 8,380.00 | % 11.00 | $ 46,080.00
13 Traffic Control 1 L.S. $ 802.001 9% 802.00| % 441001 % 441.00 | § 500.00 | $ 500.00 | % 300001 % 300.00
14 Erosion Control 1 L.S. $ 604.592 | % $ 840.00 | § 840.001 % 100.00 | $ 100,00 | $ 200.00 | $ 200,00
LINE9- C.R.250 W TOTAL $  152,306.99 $ 162,376.00 $ 235974.00
FIRE HYDRANT REPLACEMENT
4a  [New 6" Gate Valve with Valve Box 1 Ea. || $ 2174141 § 217414 % 927.18 | § 927.18 [ § 1,200.00 [ § 1,200.00 [ $ 4173.00 [ § 4.173.00
New 5 1/4" Fire Hydrant, Auxiliary
5b Gate Valve and Cut-In Connection 60 Ea. ) 3246.92 | $ 194,81520 | § 480659 |$ 288,395.40 | $ 4,300.00 | § 258,000.00 | % 4,040.00 | $ 24240000
Remove Existing Hydrant and
Auxiliary Gate Valve, Deliver to
5e Owner 57 Ea. $ 220.46 | § 12,566.22 | § 328251 % 18,710.25 | § 700.00 | § 39,900.00 | $ 605.00 | 34,485.00
New 5 1/4" Fire Hydrant with Type A
5f Connection 5 Ea. $ 423400 | § 21,170.00 | § 5,993.34 | $ 29,966.70 | § 5800001 % 29,000.00 | § 6,839.00 | § 34,195.00
13 Traftic Control 1 L.S. $ 1,044.00 | $ 1,044.00 1 § 318,151 § 318151 § 1,500.00 | $ 1,500.00 | 300.00 | § 300.00
14 Erosion Control 1 L.S. $ 690.00 | $ 690.00 | § 318.15| % 318.15 | § 500.00 | § 500.00 [ $ 20000 | § 200.00
FIRE HYDRANT REPLACEMENT TOTAL $ 232,459.56 $ 338,635.83 g 330,100.@ $ 315,753.00
1a Maobilization and Startup 8.690, 52,600.00 $  33,500.00 24,240.00
1d Field Trailer 'S 4,986.00 | 10,000.00 $  25,000.00 8,000.00
Line 1 - E. Graham St. |3 $§  95,486.00 88,936.00
Line 2 - C.R. 1550 South 40,192.35 $  47,697.00 51,700.00
Line 3 - N. 6th St. Alley 109,881.68 107,652.25 $  92,375.00 93,759.50
Line 4 - E. Ray St. and N. 2nd St. 279,629.19 245,217.06 $ 271,016.00 264,274.50
Line 5~ E. Ray St. at N. 4th St. 13,829.59 20,206.77 3 23,000.00 21,838.00
Line 6 - N. 2nd St. at E. Seymour St. 49,274.07 $  48,161.00 35,042.00
Line 7 - W. Goss St. 61,215.89 $  59,936.00 64,605.00
Line 8A - W. Seymour St. and C.R. 350 62,401.72 $  64,156.00 64,436.00
Line 8B - W. Railroad St. and C.R. 350 52,649.09 $ 60,412.00 62,364.00
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Davidson Excavating, Inc. Gough, Inc. Gatlin Plumbing & Heating, Inc. LGS Plumbing, Inc.
CONTRACTORS: | |5533 S. 800 W 2200 E. 88th Dr. 1111 East Main Street 1112 E. Summit Street
Russiaville, IN 46979 Merrillville, IN 46410 Griffith, IN 46319 Crown Point, IN 46307

$ 152,306.99 $ 162,376.00
338,635.83 b 330,100.00 1% 315,753.00

T 4] b 1,319,215.00 | [$ 1,330,922.00

Line 9-C.R. 250 W.
{Fire Hydrant Replacement $ 232 .450.56
TOTAL BASE BID —— .

q
\.
¢
L

MANDATORY ALTERNATE NO. 1 - LINE 9- C.R. 250 W

1b Bonds and Insurance 1 L.S. % 5,056.28 | § 5,056.28 | 1,833.23 | % 1,833.23 | § 1,999.00 [ $ 1,909.00 | $ 2,136.00 | $ 2,136.00
1c Pre-Construction Survey 1 LS. $ 677.50 | $ 67750 [ § 250.00 [ $ 250.00 | § 1.00(% 1.0015% 1,500.00 ]| % 1,500.00
2d _ |Hydrostatic Testing 1 LS. |$ 2,921.00 | § 2,921.00 [ $ 4,620.00 | § 4,620.00 | $ 2,500.00 | § 2,500.00 | § 3,300.00 | § 3,300.00
2e Sanitation and Chlorination 1 L.S. $ 292100 % 2,921.00 | § 231000 | % 2,310.00 | $ 100000 | $ 1,000.00 | 3,300.00 [ § 3,300.00
2f New 10" PVC Water Main 4400 | L.F. || $ 2653 |§ 116,732.00 | § 2550 | % 112,200.00 ] % 30.00|$% 132,00000!% 32.00|% 171,600.00
4c New 10" Gate Valve with Valve Box 1 Ea. $ 2,86042 | % 2,86042 ] % 1,654.00 | $ 1,654.00 | § 2,450.00 | § 2,450.00 [ $ 1,800.00 | $ 1,800.00
New 5 1/4" Fire Hydrant, Auxiliary ’
Sa Gate Valve and Connection 3 Ea. $ 3,763.73 1 3 11,291,19 | $ 4,260.00 | $ 12,780.00 1 § 4,000.00 | § 12,000.00 [ 3,840.00 | § 11,520.00
Remove Existing Hydrant, Deliver to
5 |Owner 1 Ea. || $ 1,180.80 | $ 1,180.80 | § 1,040.00 | § 1,040.00 | $ 775.00 | § 775.00 | $ 700.00 | $ 700.00
New 2" Service Tap and Corporation
6a Stop 1 Ea. $ 1,780.74 | § 1,789.74 | $ 580.00 | $ 580.00 | $ 1,750.00 | § 1,750.00 | § 3,800.00 | $ 3,800.00
6f New 2" Service Line (Open Cut) 65 L.F. § 2614 | $ 1,698.10 | § 13.00 | § 845.00 | $ 47.00 | $ 3,065.00 | & 700 % 455.00
7b New 2" Metered Service 1 Ea. 3 1,685.54 | § 1,585.54 | § 1,590.00 | $ 1,5690.00 | $ 3,200.00| % 3,200.00 [ $ 5650.00 | $ 5,650.00
New 10" Type 'A’' Connection to
8a Existing Water Main 1 Ea. $ 1,898.00 | § 1,898.00 | $ 5,080,001 % 508000 % 6,000001| § 6,000.00 | $ 8,741.00 | § 8,741.00
10 Granular Backfill 260 LF. 5 24271 % 6,310.201 % 13.00 1 % 3,380,001 % 1500 [ $ 3,800.00 | § 1730 § 4,498.00
11a Asphalt Pavement Replacement 150 L.F. $ 1851 % 277650 § 4568 | § 6,852.00 ) § 3500 % 5,250.00 | § 20,30 | $ 3,045.00
11b Stone Pavement Replacement 60 L.F. $ 4426 | § 2,65560 ;% 21.00| % 1,260.00 | $ 4001 % 240.00 | $ 450 % 270.00
12 Final Grading, Seed and Mulch 4190 | L.F. $ 2321% 9,720.80 | § 659 | § 27,612.10 | § 2003 8,380.00 | $ 1130 | $ 47,347.00
13 Traffic Control 1 LS. $ 802.00 | § 802.001(% 441.00 | $ 44100 | § 2,000.00 | § 2,000.00 | § 300.00 | % 300.00
14 _ |Erosion Control 1 LS. ]|§ 60459 ] $ 60459 ] $ 840.00 | $ 840.00 | $ 100.00 | $ 100.00 | § 200.00 | $ 200.00
$  173,491.26 [§ 185,167.33 $  186,600.00 [$  270,162.00

[3] Davidson Excavating, Inc.: Mathematical Error resulting in difference of Bid.
(4] Gough, Inc.: Did not sign acknowledgement confirming receipt of Addendum No. 1; Mathematical Error resulting in difference of Bid.

Certified By: m

Patrick W. ZaharaKo, P.E.
Indiana Registefed P.E. No. 19800132

Date: /; 26///2
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